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I 2002 Standard Specifications

The State of Utah Standard Specifications for Road and Bridge
Construction, U.S. Standard Units (Inch Pound Units) CSI Format,
Edition of 2002 with Changes One and Two included applies on this
project.
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I1. List of Revised Standard Specifications

Change One — Included in 2002 Standard Specifications

Revised August 29, 2002
Section 00570 Articles 1.2 A 69, A 71 b (deleted)
Section 00727 Articles 1.1 D; 1.5B; 1.9;1.10; 1.16 B, C; 1.18 B
Section 01574 Articles 1.2 B
Section 02721 Articles 1.2 D (added), H (replaced), I (deleted);1.6 B1; 2.1 A Table 3;
32C
Section 02741 Articles3.8 E2 a,b
Section 02821 Articles 3.1 A
Section 02892 Articles 1.5 A, B
Section 02936 Articles 1.4; 1.5 C
Section 03152 Articles 1.2 P, Q; 2.2 A, B
Section 05120 Articles 1.4 A (deleted), 3.3 A
Section 16525 Articles 1.6 A, B

Change Two — Included in 2002 Standard Specifications

Revised December 19, 2002
Section 01561 Article 3.1 A
Section 02075 Article 2.7 A
Section 02372 Article 2.1 A 4
Section 02455 Article 3.3 B2
Section 02785 Article 3.2 C
Section 02861 Article 3.3 A
Section 03055 Articles 1.2 P (inserted), 2.3 B, 2.4 (deleted), 2.7 A 1 a-e (added), 2.7 B 2
(added),2.8 A 1 a, 2.8 A 2 (deleted), 2.9 A3,3.2 A Table,3.2C,3.7A3,3.8C1,39A-
B,3.10,3.11B1,3.11B3
Section 07922 Article 2.1 Table 1
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Change One

III.  List of Revised Standard Drawings

Revised December 19, 2002

AT7
BA 1A
BA 1B
BA3
BA 4B
BA 4C
CCo
DG 3

DG 4
EN 4
GW 1
PV 2
SL 13
SN 2
SN 4
SN 5

SN 8
ST 1

ST 7

SW 3A
SW 3B
SW 4A

Polymer Concrete Junction Box Details

Precast Concrete Full Barrier Standard Section
Precast Concrete Full Barrier Standard Section
Cast In Place Constant Slope Barrier

Beam Guardrail Installations

Beam Guardrail Anchor Type I

Crash Cushion Type E Sand Barrel Details
Maximum Fill Height and End Sections for HDPE
And PVC Pipes

Pipe Culverts Minimum Cover

Temporary Erosion Control (Drop-Inlet Barriers)
Raised Median and Plowable End Section
Pavement Approach Slab Details

Traffic Counting Loop Detector Details

Flashing School Sign

Flashing Stop Sign

Typical Installation For Milepost Signs

Ground Mounted Timber Sign Post (P1)

Object Marker “T” Intersection and Pavement
Transition Guidance

Pavement Markings and Signs at Railroad Crossings
Precast Concrete Noise Wall 1 of 2

Precast Concrete Noise Wall 2 of 2

Precast Concrete Retaining/Noise Wall 1 of 2

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
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IV.  Materials Minimum Sampling and Testing

Follow the requirements of the Current Materials Minimum Sampling and
Testing Manual:

Materials Minimum Sampling and Testing Manual reference can be found
from the UDOT Web Site at:
http://www.dot.utah.gov/esd/Manuals/Materials/MaterialsSampling.htm

For UDOT employees the Manual can also be found on the Shared Drive at:
\Shared\Engineering Services\Manuals\Materials (W drive for the Complex
and R drive for the Regions)
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V. Notice to Contractors



M NOTICE TO CONTRACTORS

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Tuesday, April 29, 2003, and at that time the download
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for
SAFETY/TRAFFIC OPERATIONS of SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD in DAVIS County, the same being
identified as Federal Aid Project No: STP-0126(6)6.

Federal Regulations:

In conformity with the Federal-Aid Highway Act of 1968, the U.S. Department of Labor has certified the minimum wage
rates to be paid on this contract. These rates are made a part of the contract documents. This Department has been
advised by the Wage and Hour Division, U.S. Department of Labor, that contractors engaged in highway construction
work are required to meet the provisions of the Fair Labor Standards Act of 1938, (52 Stat. 1060). This contract is
subject to all appropriate Federal Laws, including Title VI of the Civil Rights Act of 1964.

Project Location: 0.25 Miles of Route: 126 from R.P. 6 to R.P. 6

The principal items of work are as follows (for all items of work see attachment):
Polymer Overlay
Pothole Patching
HMA Mix - 1/2 inch

The project is to be completed: in 70 Working Days.

Other Requirements:

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's
Project Development Construction Bid Opening Information website, http://www.dot.utah.gov/cns/bidopeninfo.htm. To bid on
UDOT projects, bidders must use UDOT's Electronic Bid System (EBS). The EBS software and EBS training schedules are
also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price,
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. Go to UDOT's
website to register. Unregistered companies may obtain the Specifications and Plans from the main office,

4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $150.00, plus tax and mail charge, if applicable, none of
which will be refunded.

Prequalification of bidders is required. Prior to submitting a bid, the bidder must have on file with the Utah Department of
Transportation a completed and approved contractor's application for prequalification. Department processing time is 10
working days from receipt of properly executed documentation.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit a bid bond from an approved surety company on forms provided by the Department; or in lieu
thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable to the Utah
Department of Transportation, showing evidence of good faith and a guarantee that if awarded the contract, the bidder will
execute the contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at (801) 965-4346.
Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Dated this 05th day of April, 2003.
UTAH DEPARTMENT OF TRANSPORTATION
John R. Njord, Director

Revised Date:
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VI.  Use of Minority or Women Owned Banks

SPECIAL PROVISION

In the spirit of Federal Department of Transportation regulations the Utah Department of
Transportation encourages all contractors and suppliers to thoroughly investigate the
services offered by banks controlled and/or owned by minorities or women and to utilize
their services as deemed feasible.



GENERAL DECISION UT020023 01/17/03 UT23

General Decision Number UT020023

Superseded General Decision No. UT010023

State: Utah
Construction Type:
HIGHWAY
County(ies):

DAVIS WEBER

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date

0 03/01/2002
1 05/17/2002
2 12/27/2002
3 01/17/2003

ELEC0354C 06/01/2001

ELECTRICIANS

Rates

23.43

* ENGI0003Y 07/01/2000
POWER EQUIPMENT OPERATORS:
Blade smooth/finish

Tractor, small rubber tire with attachments

Rates

20.92

18.92

IRONO0027E 07/01/2002

IRONWORKERS, Reinforcing

Rates

20.76

UTO20023 - 1

Fringes

6.32+4.2%

Fringes

9.73

9.73

Fringes

8.62



SUUT3005A 03/25/1992

CARPENTERS
CEMENT MASONS
FLAGGERS
IRONWORKERS:
Ornamental & Structural
LABORERS:

General Laborer, Asphalt Raker, Landscape
Laborer

Concrete Laborer (Compaction, Underground
Fine Grading, Operation of Shute or Bucket)

Grade Laborer (Uses hand held level to check
grade, inserts grade stakes in concrete)

Pipelayer (Smooths sides and bottom of trenches,
does rigging of pipe, assembles and installs
concrete and tile pipe)

Laborer, Power Tools (Cutting Torch, Operators
of Gasoline, Electric or Pneumatic Tools, e.g.
compressor, compactor, jackhammer, vibrator,
concrete saw, chain saw, and concrete cutting
torch)

Fence Erection Laborer (clearing of right of way,
unloading of materials by hand, digging of post
holes & pouring of concrete in connection
therewithin)

PAINTERS, SPRAY

POWER EQUIPMENT OPERATORS:

Rates

16.13

14.40

6.59

16.65

10.04

10.04

10.04

11.03

12.65

10.04

14.05

UTO20023 -2

Fringes
2.80
2.41

1.75

3.65

2.53

2.53

2.53

3.54

2.79

2.53

1.62



Asphalt Finishing Machine

Asphalt Plant Operator

Backhoe, Tire & Track, under 5 cu. yds.

Backhoe, Tire & Track, over 5 cu. yds.
Blade, Rough

Bulldozer, All Sizes

Chip Spreader

Laydown Machine, Asphalt/Concrete
Loader, All Sizes

Paver, Asphalt

Roller, Asphalt

Roller, Grade/Compaction

Screedman

TRUCK DRIVERS:

14.14

18.05

13.44

14.05

11.60

18.05

16.29

12.53

18.05

12.53

12.80

11.01

10.95

Dump Trucks - Water Level Capacity (Bottom,
End and Side), Including Dumpster Truck,
Turnawagons, Turnarockers and Dumpcrete):

Less than 8 cu. yds.

8 cu. yds. and less than 14 cu. yds.

14 cu. yds. and less than 35 cu. yds.
Water, Fuel and Oil Trucks:

Up to 2500 gallons

2500 gallons to less than 4000 gallons

10.50

9.80

16.14

9.95

11.67

UTO20023 -3

5.69

7.23

4.57

7.23

2.22

7.08

7.08

2.22

5.09

2.22

4.12

3.31

3.09

222

4.87

2.22

3.31



Oil Spreader Operator where Boot Man is not

required 9.25
Transport Truck 10.90 1.42
* TEAMO0222D 07/01/2000
Rates Fringes
TRANSIT MIX TRUCKS:
0 cu. yds. to 8 cu. yds. 16.615 8.69
8 1/4 cu. yds. to 14 cu. yds. 16.715 8.69

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses (29 CFR

5.5(a)(1)(ii)).

In the listing above, the "SU" designation means that rates listed under that identifier do not
reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions
whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the Davis-Bacon survey program. If the
response from this initial contact is not satisfactory, then the process described in 2.) and 3.)
should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

UTO20023 - 4



Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator (See 29
CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the

requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly
to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

UTO20023 - 5
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November 20, 2002

VII. BID CONDITIONS
DISADVANTAGED BUSINESS ENTERPRISE (DBE)

"Policy Statement”

It is the policy of the Utah Department of Transportation to take all necessary and
reasonable actions to ensure that Disadvantaged Business Enterprises (DBE) as defined
herein shall have equal opportunity to participate in the performance of contracts financed
in whole or in part with US Department of Transportation (DOT) funds under this
agreement as modified herein.

“Objectives”

The objectives of this policy are to:

1. Ensure nondiscrimination in the award and administration of DOT assisted
contracts;

2. Create a level playing field on which DBEs can compete fairly for DOT assisted
contracts;

3. Ensure that the DBE program is narrowly tailored in accordance with applicable
law;

4. Ensure that only firms that fully meet 49 CFR 26 eligibility standards are permitted
to participate as DBEs;

5. Remove barriers to the participation of DBEs in Federal aid contracts;

6. Assist the development of firms that can compete successfully in the marketplace
outside the DBE program; and

7. Provide appropriate flexibility in establishing and providing opportunities for
DBEs.

“Responsibilities”

Implementation of the DBE Program is accorded the same priority as compliance with all
other legal obligations incurred by the DEPARTMENT in financial assistance agreements
with DOT.

1.

The Civil Rights Manager shall be the DBE liaison officer, who shall have direct,
independent access to the Executive Director concerning DBE program matters.
The Civil Rights manager shall be responsible for implementing all aspects of the
DBE program. Adequate staff will be assigned to administer the DBE program.



Federal-Blue Book

2.

November 20, 2002

The ENGINEER is responsible for supervision of the DBE participation covered
by the Contract.

DBE BID AND PERFORMANCE CONDITIONS

"Obligations"

The contractor, subcontractor, service provider, or supplier at any lower tier shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the
award and administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the DEPARTMENT deems
appropriate.

“Assurances”

Each contract between the DEPARTMENT and the Contractor and each subcontract at
any lower tier must include the following assurance:

The contractor, sub recipient or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the DEPARTMENT deems
appropriate.

A. CONTRACT GOAL

1.

The DEPARTMENT has determined that one or more Disadvantaged Business
Enterprise (DBE) firms owned and controlled by the socially and economically
disadvantaged individuals can reasonably be expected to compete for the work
contained in the proposal for this project. It is, therefore, the goal of the
DEPARTMENT that firms owned and controlled by the DBEs shall contract for
the following percentage of work under this contract:

a. If the indicated DBE percent of the CONTRACT DBE GOAL is greater than
0.0%, complete Part A of the DBE BID ASSURANCE. Refer to Bidding
Requirements, Section D, Subsection 1,a, of this Special Provision. (The
commitment dollar amount up to the amount of the assigned goal is Race
Conscious DBE participation. Any commitment dollar amount in excess of
the assigned goal is Race Neutral Participation.)
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If the indicated DBE percent of the CONTRACT DBE GOAL is 0.0%
complete Part B of the DBE BID ASSURANCE. Refer to Bidding
Requirements, Section D, Subsection 1,b, of this Special Provision. (Any
commitment to a DBE is Race Neutral Participation.)

CONTRACT DBE GOAL: 5 Percent

2. GOALS

GOAL FOR BID EVALUATION

The above entered DBE percentage is a goal for bid evaluation to
determine responsiveness of the proposal as it relates to this specification.
Percentages for bidding purposes shall be calculated using dollar values
and quantities as shown in proposals received for this project. Bidders
shall compute the percentage of their DBE commitment by dividing the
dollar amount of subcontract work that is being committed to certified DBE
firms by the total dollar amount of the proposal. This will be the
percentage of their DBE commitment to be used by the Electronic Bidding
System (EBS) software.

RACE CONSCIOUS GOAL

DBE participation on projects that are assigned a Goal for Bid Evaluation
that is greater than 0.0% is race conscious and the DBE commitment
becomes a contract specification upon award. The Bidder must submit
with its Bid Proposal a DBE Commitment, prepared within the EBS
software, that indicates:

(1) Name of DBE firm
2) Work items to be performed
3) Total dollar amount of commitment

If the DBE commitment does not meet or exceed the assigned goal, the
Bidder must submit with the Bid Proposal documentation of good faith
efforts.

RACE NEUTRAL GOAL

DBE participation on projects that are assigned 0.0% Goal for Bid
Evaluation is race neutral and does not become a contract specification
upon award. The Bidder must take equal opportunity action to allow DBEs
to compete for and perform on subcontracts. Only work classifications that
the Bidder will subcontract need to be considered in evaluating equal
opportunity action in the bid preparation. Contacts that have been made
with DBE firms regarding potential work to be subcontracted and the
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results of such contacts are to be submitted with the EBS prepared Bid
Proposal in Race Neutral DBE Documentation which contains:

(D) The work classifications that will be subcontracted.
2) DBE firms contacted.

3) Result of contact

4) Name of anticipated DBE subcontractor(s)

&) Anticipated work items to be performed by DBEs.
(6) Anticipated dollar amount of subcontract(s).

NOTE: In the EBS (Electronic Bidding System):
Use the Quote Comparison to document item (1).
Use the DBE Contact Log to document items (2) and (3).
Use the DBE Commitment to document items (4), (5), and (6).

The Race Neutral DBE Documentation is required to document equal
opportunity action and to assist UDOT with DBE reporting and DBE goal
setting. Use the EBS functions in above NOTE as the Race Neutral DBE
Documentation.

GOAL FOR CONTRACT PERFORMANCE

The Bidder's DBE Commitment becomes an attachment to the Bid
Proposal and is a condition of award, and thereby becomes a contract
specification. Upon award, this Race Conscious DBE Commitment also
becomes the minimum goal for contract performance.

Commitments to DBEs that exceed the Goal for Bid Evaluation will be
considered as both race conscious and race neutral. The dollar amount of
the Goal for Bid Evaluation will be considered to be race conscious
participation. Any dollar amounts in excess of the Goal for Bid Evaluation
will be considered as race neutral participation.

It is the intent of this Special Provision that the DBE Firm(s) listed for race
conscious participation, as a minimum level of participation, will perform
to the extent indicated in the Bidder's DBE Commitment. The minimum
level of DBE participation includes:

(D) Indicated DBE firm(s),
(2) Indicated work item(s) (bid items),
3) Indicated total dollar amounts.

Listed bid items shall be considered to be committed in their entirety unless
Bidders designate otherwise in their DBE Commitment. If the DBE will
perform only a part of the bid item, i.e., haul only, the Bidder must indicate
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what part the DBE will perform (Partial Performance). If the DBE will
perform only a part of the quantity of the bid item, the Bidder must indicate
the estimated quantity of the work to be performed by the DBE (Partial

Quantity).

Substitutions of DBE subcontractor(s), work item(s), or decreases of
total dollar amount(s) as indicated in the Bidder's DBE Commitment
will not be allowed without prior submission of written justification
to the ENGINEER and approval of the ENGINEER and the Civil
Rights Manager.

After award of a contract, substitutions will not be allowed without
prior submission of a written “hold harmless” statement from the
DBE.

Any change by the Contractor in the DBE Commitment requires
that the change be approved by a Change Order.

Substitution of race neutral participation in excess of the Goal for
Bid Evaluation requires equal opportunity efforts to substitute with
other DBE participation.

DEPARTMENT generated decreases due to quantity changes in individual
bid items do not require prior approval of the Civil Rights Manager—but
must be fully justified by the ENGINEER at the conclusion of the project in
the Explanation of Overruns and Underruns Statement. The ENGINEER’s
justification shall show the total estimated quantity, the final pay quantity as
shown on the final estimate invoice, the quantity of the underrun, and the
percent of underrun of the individual item. The explanation for the underrun
shall include the reasons for the underrun and shall include as much detail as
possible.

GOAL FOR FINAL COMPLIANCE

Percentages for final compliance shall be based on actual payments to
DBEs. Overruns and under runs in individual contact items may require
adjustments in the predetermined DBE percentage for a project if those
items were not related to DBE performance. "The predetermined
percentage for a project" refers to the percentage of the Contractor's DBE
Commitment that becomes a contract specification upon award.
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DEFINITIONS

For the purpose of this Special Provision, the following terms are defined:

l. Contract means a legally binding relationship obligating a seller to furnish supplies
or services including but not limited to, construction and professional services) and
the buyer to pay for them.

2. Contractor means one who participates, through a contract or subcontract (at any
tier).

3. Disadvantaged Business Enterprise or DBE means a for profit small business
concern.

a. That is at least 51 per cent owned by one or more individuals who are both
socially and economically disadvantaged or, in the case of a corporation, in
which 51 per cent of the stock of which is owned by one or more such
individuals; and

b. Whose management and daily business operations are controlled by one or
more of the socially and economically disadvantaged individuals who own
it.

c. Whose size is limited to average annual gross receipts of $17.425,000 over
the previous three fiscal years. This amount may be adjusted for inflation
from time to time by the Secretary of Transportation.

OR

Whose size is limited to the current SBA Business size standard(s) found in
23 CFR part 121 appropriate to the type(s) of work the firm seeks to
perform in DOT-assisted contracts.

d. That has been certified to DBE status by the DEPARTMENT.

4. DBE Goals mean:

a. UDOT’s annual overall goal on DOT-assisted projects for Federal fiscal
year 2003 is 8.0%.

b. 3.3% of the overall goal is a race neutral goal and reflects the level of DBE
participation that would be expected absent the effects of discrimination.
There is an implied DBE goal on projects with no goals (0.0%) that have
subcontracting opportunities. The implied goal is the percent achievable by
equal opportunity efforts.

c. 4.7% of the goal is a race conscious goal and reflects the level of DBE

participation that will be achieved in response to assigned DBE goals.
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5. DBE Joint Venture means an association of a DBE firm and one or more other
firms to carry out a single, for profit business enterprise, for which the parties
combine their property, capital, efforts, skills, and knowledge, and in which the
DBE is responsible for a distinct, clearly defined portion of the work of the contract
and whose share in the capital contribution, control, management, risks, and profits
of the joint venture to a degree commensurate with its ownership interest.

A DBE joint venture must be approved by the DEPARTMENT’s Civil Rights
Office prior to bid opening in order to be utilized for the satisfaction of contract
DBE goals. A DBE Joint Venture application must be submitted allowing ample
lead time for the Civil Rights Office to review, evaluate, and verify information
provided for in the application. An interview of the applicant may be necessary at
the discretion of the DEPARTMENT prior to approval of the application. If an
interview is deemed necessary it will be scheduled at the convenience of all parties.

6. Equal Opportunity Action. The principle of nondiscrimination requires that
individuals be considered on the basis of individual capacities and not on the basis
of any characteristics generally attributed to the group.

If a bidder requests or accepts bids for subcontract work, the bidder will request and
accept bids from DBEs in the work classifications that potentially will be
subcontracted.

7. Good Faith Efforts means efforts to achieve a DBE goal or other requirements of
this part which by their scope, intensity, and appropriateness to the objective, can
reasonably be expected to fulfill the program requirements.

8. Prompt Payment means payment made no later than ten (10) work days after receipt
of payment by the Contractor or Subcontractor, Service Provider or Supplier at any
lower tier.

9. Race Conscious measure or program is one that is focused specifically on assisting

only DBEs, including women-owned DBEs. UDOT must establish contract goals
to meet any portion of its overall DBE goal that it does not project being able to
meet using race neutral means. To ensure that the DBE program continues to be
narrowly tailored to overcome the effects of discrimination, UDOT must adjust the
use of contract goals as follows:

a. If during the course of any year it is determined that the overall goal will be
exceeded, UDOT will reduce or eliminate the use contract goals to the
extent necessary to ensure that the use of contract goals does not result in
exceeding the overall goal.
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b. If it is determined that UDOT will fall short of its overall goal, then
appropriate modifications in the use of race neutral and/or race conscious
measures will be made to allow UDOT to meet the overall goal.

10. Race Neutral measure or program is one that is, or can be, used to assist all small
businesses. UDOT must meet the maximum feasible portion if its overall DBE goal
by using race -neutral means of facilitating DBE participation. Race neutral DBE
participation includes:

a. Any time a DBE wins a prime contract through customary competitive
procurement procedures

b. Is awarded a subcontract on a prime contract that does not carry a DBE goal

C. Is awarded a subcontract from a prime contractor that did not consider its
DBE status in making the award even if there is a DBE goal.

For the purposes of this part, race-neutral includes gender-neutrality.

11.  Regular Employee is a person who:

a. Would be working for the DBE firm on any other subcontract with any other
contractor.

b. Is a permanent employee of the DBE firm
Or
Has been recruited through the traditional recruitment and/or employment
centers

c. Has not recently been employed by the prime contractor on the present

project, another subcontractor on the present project, or the renter-lessor of
equipment being used on the present project.

d. Is not a member of a construction crew which regularly works for a non-
DBE.
e. Is not a licensed contractor who is at the time “unemployed” or “between

jobs.”
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Regular Equipment is owned or leased and operated on a long term agreement and
not on an ad hoc or contract by contract agreement.

a. The equipment would be used by the DBE firm on any other subcontract
with any other contractor.

b. The equipment would be owned by the DBE firm.
Or
The equipment would be leased/rented from traditional equipment
lease/rental sources.

c. The DBE firm would have a rental/lease agreement for any rented or leased
equipment.
d. The equipment cannot belong to:

(1.)  Prime Contractor
(2.)  Another subcontractor on the present project.
(3.)  Supplier of materials being installed by the DBE firm.

e. The equipment cannot come from another contractor fully operated.

Reasonable Bid

This is a bid the DEPARTMENT would accept if it were the only bid submitted.
Generally, this is a bid within 10% of the Engineer's Estimate.

Responsible Bidder

A responsible bidder has the apparent ability and capacity to perform the contract
requirements. In addition to normal prequalification, a responsible bidder is defined
as one who has signed (manually or electronically) and submitted with the bid the
DBE Bid Conditions Assurance of good faith effort included as Part I of this
Special Provision certifying the intention to meet the DBE goal of a proposed
contract or to continue good faith effort to do so. These goals may be met by
subcontracting or leasing contracts with a DBE or purchasing material from a DBE
insofar as the work or material becomes a part of a proposed contract.

Responsive Bidder

a. A responsive bidder is a bidder who unequivocally offers to provide services
or supplies in conformity with the material terms of the solicitation. In
addition to normal prequalification and other bidding requirements, a
responsive bidder in relationship to this Special Provision is defined as one
who submits evidence of proposed subcontract performance with certified
DBE firms to achieve the required dollar amount necessary to achieve the
percentage goal.
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Bidders may be considered as presumptively responsive if they have failed
to satisfy the advertised DBE goal set for the proposed contract but have
certified in their bid that good faith efforts have been expended to meet the
goal and that they will continue during the performance of the contract to
locate, solicit, and involve DBE firms in contract performance.
Documentation of the bidder's good faith efforts must be included with the
bid package of the DEPARTMENT's review and assessment. Failure to do
so shall render the bid non-responsive. The bid will be rejected by the
DEPARTMENT.

16. Satisfactory Completion of a subcontract occurs when:

The work has been satisfactorily completed in all respects under the
Contract.

The Contractor and the subcontractor have notified the ENGINEER in
writing that the work of the subcontractor has been completed.

The Engineer will be given a reasonable length of time to check quantities if
necessary. Checking quantities does not guarantee the absolute correctness
of quantities.

The Contractor and the subcontractor have satisfactorily executed and
delivered to the ENGINEER all documents, certificates and proofs of
compliance required by the Contract. The satisfactory execution and
delivery of these documents, certificates and proofs of compliance to the
ENGINEER is a material requirement of the contract.

The work of the subcontract is accepted in writing by the ENGINEER.

Satisfactory Completion refers only to payment of retainage and accrued
interest. A determination of Satisfactory Completion and payment in full
for work performed does not relieve the contractor nor the subcontractor
from any contractual obligation.

17. Satisfactory Performance means work performed and materials furnished in

conformity with the plans and specifications.

18. Service Provider means a broker or a middle man. A businessperson who buys or

sells for another in exchange for a commission.

19. Socially and Economically Disadvantaged Individuals means any individual who is

a citizen (or lawful admitted permanent resident) of the United States and who is:
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a. Any individual who the DEPARTMENT finds to be a socially and
economically disadvantaged individual on a case-by-case basis.

b. Any individual in the following groups, members of which are rebuttably
presumed to be socially and economically disadvantaged:

(1)
2)

3)
(4)

()

(6)
(7)

Subcontractor

“Black Americans,” which includes persons having origins in any of
the black racial groups of Africa;

“Hispanic Americans,” which includes persons of Mexican, Puerto
Rican, Cuban, Dominican, Central or South American or other
Spanish or Portuguese culture or origin, regardless of race;

“Native Americans,” which includes persons who are American
Indians, Eskimos, Aleuts, or Native Hawaiians;

“Asian-Pacific Americans,” which includes persons whose origins
are from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam,
Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the
Philippines, Brunei, Samoa, Guam, the U.S.Trust Territories of the
Pacific Islands, (Republic of Palau), the Commonwealth of the
Northern Mariana Islands, Macao, Fiji, Tonga, Kirbati, Juvalu,
Nauru, Federated States of Micronesia, or Hong Kong;
“Subcontinent Asian Americans,” which includes persons whose
origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives
Islands, Nepal or Sri Lanka.

Women.

Any additional groups whose members are designated as socially
and economically disadvantaged by the SBA, at such time as the
SBA designation becomes effective.

A subcontracting arrangement is generally considered to exist when a person or
firm assumes an obligation to perform a part of the contract work and the following
conditions are present.

a. The person or firm performing the work is particularly experienced and
equipped for such work.

b. Compensation is related to the amount of work accomplished rather than
being on an hourly basis.

c. Choice of work methods, except as restricted by the specifications, and the
furnishing and controlling of labor and equipment are exercised by the
subcontractor with only general supervision being executed by the prime
contractor.

d. Personnel involved in the operation are under the direct supervision of the
subcontractor and are included on the subcontractor's payroll.
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All conditions involved shall be considered and no one condition alone will
normally determine whether a subcontract actually exists. In all cases, a DBE
subcontractor must be an independent organization, and the ownership and control
by the socially and economically disadvantaged individual(s) must be real and
continuing. The prime contractor, a subcontractor, or a supplier shall not be
responsible for the various operating and management activities of a DBE firm.

Supplier

Provides or furnishes materials, goods or services that may be incorporated into the
project. The supply transaction is to be documented by an appropriate purchase
agreement which includes the required provisions for Federal-aid construction
projects.

C. DETERMINATION OF DBE CONTRACTOR’S ELIGIBILITY BY THE

DEPARTMENT

1.

Any Contractor may apply to the DEPARTMENT for status as a DBE.
Applications shall be made on forms provided by UDOT entitled "UTAH
DEPARTMENT OF TRANSPORTATION APPLICATION FOR
DETERMINING DISADVANTAGED BUSINESS ENTERPRISE (DBE)
ELIGIBILITY, SCHEDULE A - UDOT FORM R-816" or "Information for
Determining DBE Joint Venture Eligibility," Form No. R-817. Application need
not be made in connection with a particular bid. Only work contracted to certified
DBE prime contractors or subcontractor to firms that have applied for and have
been granted status as a DBE by the DEPARTMENT shall be considered toward
contract goals as established in Subsection A.

It shall be the Contractor’s responsibility to submit a DBE application so that the
DEPARTMENT has time to review it. The DEPARTMENT will review
applications in a timely manner but is not committed to approve DBE status within
any given period of time. The Civil Rights Office must have ample lead time to
review, evaluate, and verify information provided with a application.

The DEPARTMENT shall maintain a directory of DBE Contractors, vendors,
service providers and suppliers that is updated as changes occur for the purpose of
providing a reference source to assist any bidder in meeting the requirements of this
bid condition. Bidders must use the most current DBE information available on the
web site when submitting bids. A current DBE directory representing approved
DBE Contractors is available through the UDOT Civil Rights Office, and also
on the Internet at (click on this link):

http://www.udot.utah.gov/cns/Civil Rights/dbedir.pdf
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An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding System (EBS) at the following URL (click on this link):

www.udot.utah.gov/cns/bidopeninfo.htm

In meeting the requirements of this bid condition, bidders are in no way limited to
the DBE Directory referred to in 3 above in seeking out and negotiating with the
DBE Contractors and determining which items of work shall be subcontracted to
DBE Contractors. Bidders shall exercise their own judgments in selecting any
subcontractor to perform any portion of the work.

DBE status must be granted to any DBE Contractor or DBE Joint Ventures by the
DEPARTMENT prior to bid opening. DBE credit will not be allowed toward race
conscious goals for a firm or joint venture that has not been DBE certified by the
DEPARTMENT.

BIDDING REQUIREMENTS

All bidders must satisfy the bidding requirements of this part. A DBE prime
contractor’s performance does not count toward fulfilling the DBE goal. A prime
bidder who is a DBE contractor shall meet the DBE goal by using DBE
subcontractors or by using good faith efforts.

DBE Bid Assurance

Race Conscious Goal

For a bid with a DBE goal greater than 0.0% to be considered responsive,
Part A of the DBE Bid Assurance must be completed and included in the
BID PROPOSAL, certifying that they will meet or exceed the Goal for Bid
Evaluation established in Subsection A, or that they fail to meet the goal
but have and will put forth good faith effort to meet or exceed the goal of
the DBE program. Part A of the DBE Bid Assurance will be completed by
the EBS software based upon the entry of the DBE Commitment and/or the
Good Faith Documentation into EBS. In either event, the Contractor shall
continue efforts to consider and utilize DBE firms during the performance
of the contract.

Race Neutral Goal

For a bid with a DBE goal of 0.0% to be considered responsive, Part B of
the DBE Bid Assurance must be included in the BID PROPOSAL
certifying that the Bidder has utilized equal opportunity action to allow
DBE’s to compete for and perform on subcontracts. Part B of the DBE Bid
Assurance will be completed based upon the following information entered
into EBS:
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Bids with no subcontracting opportunities

Bidders who intend to do all the work with their own organization
will indicate this in EBS on the Bid Submission Checklist and Forms
window. EBS will subsequently indicate on Part B of the DBE Bid
Assurance that the Bidder does not intend to sublet a portion of the
contract work.

After the award of the bid, in the event that a Contractor indicates

that he does not intend to sublet any work and subsequently

determines to sublet a portion of the work, the Contractor:

(a) must justify why subcontract quotes were not a part of the
Bid Proposal,

(b) must utilize equal opportunity action to allow DBEs to
compete for and perform on the work to be sublet,

(c.)  must submit the required Race Neutral Documentation with
the proposed subcontract.

NOTE: The Contractor may use the ‘DBE Contact Log’ and
‘Quote Comparison’ functions in EBS to develop the above
requirements for documentation.

Bids with subcontracting opportunities

Race Neutral measure or program is one that is, or can be, used to
assist all small businesses. UDOT must meet the maximum feasible
portion if its overall DBE goal by using race -neutral means of
facilitating DBE participation.

Bidders who solicit non-DBE subcontract quotes will utilize equal
opportunity action to allow DBEs to compete for and perform on
subcontracts. If the Bidder has selected ‘Intend to Sublet’ on the
‘Bid Submission Checklist and Forms’ window in the EBS software,
Part B of the DBE Bid Assurance will indicate that the Bidder
intends to sublet a portion of the contract work.

The results of the equal opportunity actions will be included with the
EBS prepared Bid Proposal as a Race Neutral Documentation. Part
B of the Bid Assurance Form will indicate the existence of any of the
following types of Race Neutral Documentation that the Bidder has
entered into EBS:

(a) DBE Commitment

(b) DBE Contact Log

(c) Quote Comparison

In either event, the Contractor shall continue efforts to consider and utilize

DBE firms during the performance of the contract.
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2. DBE Commitment

For a bid to be considered responsive, Bidders shall submit the following
information regarding DBE compliance with the EBS prepared Bid Proposal:

Submit a DBE Commitment of work that will be subcontracted to certified DBE
firm(s) as listed in the DEPARTMENT's Disadvantaged Business Enterprise
Directory or DBE firms that have been approved by the DEPARTMENT prior to

bid opening.
a. The names of DBE firms that will participate in the contract;
b. A specific description of the work each named DBE firm will perform (list

specific bid items). Listed bid items shall be considered to be committed in

their entirety unless Bidders designate otherwise in their DBE Commitment.

(1) If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

(2) If a partial quantity is committed to a DBE, indicate the quantity
committed to the DBE.

(3) If a partial performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;

c. The dollar amount of participation by each named DBE firm;
d. If the contract goal is not met, evidence of good faith efforts.

The DBE Commitment is to be included in the bid prepared within, and said
information will be kept confidential and will not be reviewed unless the Contractor
is otherwise determined to be the low Bidder or the DEPARTMENT elects to
review said information in making its determination as to award of the contract.

3. Race Neutral Commitment

For a bid to be considered responsive, Bidders shall submit the following
information regarding equal opportunity compliance with their EBS prepared Bid
Proposal:

Submit a Race Neutral DBE Commitment of work that will be subcontracted to
certified DBE firm(s) as listed in the DEPARTMENT's Disadvantaged Business
Enterprise Directory or DBE firms that have been approved by the DEPARTMENT
prior to bid opening. The DBE Commitment will include:

a. The bid item(s) or work classification(s) that will be subcontracted;
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b. The DBE firms that have been contacted. A reasonable number of DBEs
available to perform the anticipated subcontract work must be contacted.
The DBE firms must be given a reasonable amount of time to develop
subcontract quotes.

c. The results of the contacts with the DBE firms

d. Name(s) of anticipated DBE subcontractor(s)

e. Anticipated work items to be performed by DBE(s)
f. Anticipated dollar amount of subcontract(s).

A specific description of the work each named DBE firm will perform (list
specific bid items). Listed bid items shall be considered to be committed in
their entirety unless Contractors designate otherwise in their DBE
commitment.

(1) If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

(2) If a partial quantity is committed to a DBE, indicate the quantity
committed to the DBE.

(3) If a partial performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;

NOTE: In the EBS (Electronic Bidding System):
Use the quote comparison to document item (a)
Use the contact log to document items (b) and (c).
Use the DBE commitment to document items (d), (e), and (f).

The Race Neutral Documentation submitted in the EBS prepared bid, will be kept
confidential and not reviewed unless the Contractor is otherwise determined to be
the low Bidder or the DEPARTMENT elects to review said information in making
their determination as to award of the contract.

4, DBE Written Confirmation

Low Bidder shall submit to the Director of Construction & Materials within three
(3) work days after the bid opening written confirmation from each DBE that it is
participating in the contract as provided in the Prime Contractor’s DBE
Commitment or Race Neutral Documentation. The written confirmation shall
include the following information:

a. A description of the work that will be performed (list specific bid items).
Listed bid items shall be considered to be committed in their entirety unless
Contractors designate otherwise in their DBE commitment.
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(1) If mobilization is a bid item that is partially committed, please
confirm the dollar amount of the mobilization to be performed.

(2) If a partial quantity is committed, confirm the quantity to be
performed.

3) If a partial performance of an item is committed, confirm what part
of the item will be performed.

4) Unit bid prices for each bid item that is committed to a DBE.

(5) Total dollar amounts (mathematical extensions) for each bid item
that is committed to a DBE

b. The dollar amount of participation by each named DBE firm.

5. Good Faith Efforts

Bidders who fail to meet the DBE goal for bid evaluation must demonstrate with
documentary evidence that they made good faith efforts to do so. Bidders are
required to include the Good Faith Efforts Documentation with the EBS prepared
Bid Proposal. The said information will be kept confidential and not reviewed
unless the Bidder is otherwise determined to be the low Bidder or UDOT and
authorized representatives elect to review said information in making their
determination as to award of the contract. For the bid to be considered
responsive, Bidders shall include with the BID PROPOSAL specific
documentary evidence that good faith efforts have been made to meet the goal.

Attached hereto and marked Exhibit A, and by this reference made a part hereof, is
a list of actions that may be used to prove the kinds of efforts prospective Bidders
should consider in their attempts to demonstrate good faith efforts. The list of
actions, as contained in Exhibit A, is not intended to be an exclusive list of efforts
that a prospective Bidder may wish to consider in demonstrating good faith efforts
to satisfy DBE participation requirements. The determination of good faith efforts
shall be based upon the information and documentation of the actions supplied by
the Bidder with the bid proposal. The DEPARTMENT reserves the right to
investigate and verify such information or to request the low dollar Bidder to clarify
information submitted at the time of bid.

6. Award of the Contract
The award of the contract, if awarded, will be made to the apparent successful

responsive, responsible Bidder who submitted a reasonable bid for the contract and
has complied with this Subsection D.
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Administrative Reconsideration

Good faith efforts as used herein shall be determined on a case by case basis. Ifitis
determined that the apparent low Bidder has failed to meet the requirements of
Exhibit A, the bidder will be provided an opportunity for administrative
reconsideration.

a. The reconsideration will be made by an official who did not take part in the
original determination.

b. The Bidder will have the opportunity to provide to written documentation or
argument concerning the issue of whether it met the goal or made adequate
good faith efforts to do so.

c. The Bidder will have the opportunity to meet in person with the
reconsideration official to discuss the issue of whether it met the goal or
made adequate good faith efforts to do so.

d. The Bidder will be notified in writing of the decision and the basis for the
decision.

e. The reconsideration decision is administratively final and is not appealable
to FHWA nor to the DOT.

COUNTING DBE PARTICIPATION TOWARD GOALS FOR BID EVALUATION

The DEPARTMENT will recognize and grant DBE credit toward the goal for bid
evaluation (race conscious goals) for work committed to DBE subcontractors
ONLY in the types of work for which DBE certification has been granted by the
DEPARTMENT prior to bid opening. It is necessary that all bidders refer to the
DEPARTMENT's Disadvantaged Business Directory for direction and guidance. A
current copy of the DBE directory is available through the Civil Rights Office
and on the Internet at (click on this link):

www.udot.utah.gov/cns/Civil Rights/dbedir.pdf

An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding system (EBS) at the following URL (click on this link):

www.udot.utah.gov/cns/bidopeninfo.htm

The DEPARTMENT will grant DBE credit toward race neutral goals for work
performed by firms who are not DBE certified prior to bid opening or who bid types
of work for which DBE certification has not been granted by the DEPARTMENT
prior to bid opening but subsequently are granted DBE certification.


http://www.udot.utah.gov/cns/Civil_Rights/dbedir.pdf
http://www.udot.utah.gov/cns/bidopeninfo.htm

Federal-Blue Book
November 20, 2002

3. Commitments to DBESs that exceed the Goal for Bid Evaluation will be considered
as both race conscious and race neutral. The dollar amount of the Goal for Bid
Evaluation will be considered to be race conscious participation. Any dollar
amounts in excess of the Goal for Bid Evaluation will be considered as race neutral
participation.

F. COUNTING DBE PARTICIPATION TOWARD GOALS FOR PERFORMANCE

Subcontracts to DBEs that exceed the Goal For Bid Evaluation will be considered in part
as race conscious participation and in part as race neutral participation. Any dollar
amounts in excess of the Goal For Bid Evaluation will be considered as race neutral
participation.

It is intended that the Contractor shall utilize the subcontractors designated in the DBE
Commitment in the performance of the contract. Any changes in the Contractor's DBE
Commitment, such as substitution of a DBE subcontractor, substitution of contract items,
or decrease in total dollar amount must be approved by the DEPARTMENT and must be
covered by a Change Order. Unauthorized substitutions or eliminations may result in the
imposition of sanctions. Failure to meet the Goal for Performance, that is established at
the time of award by the Contractor's DBE Commitment, without adequate justification,
including concurrence of the ENGINEER and Civil Rights Manager, shall result in the
imposition of sanctions as provided in Part I of this Special Provision.

1. Only the value of the work actually performed by the DBE will count toward DBE
goals.
2. Contractors may count toward their contract goals a portion of the total dollar

value of a contract with a joint venture eligible under the standards of this bid
condition equal to the percentage of the ownership and controls of the DBE partner
in the joint venture.

3. The ENGINEER will recognize and grant DBE credit for work subcontracted and
performed by DBE subcontractors ONLY in the types of work for which DBE
certification has been granted by the ENGINEER prior to bid opening. It is
necessary that all Bidders refer to DEPARTMENT's Disadvantaged Business
Directory for direction and guidance. A current copy of the DBE directory is
available through the Civil Rights Office and on the Internet at (click on this
link):

http://www.udot.utah.gov/cns/Civil Rights/dbedir.pdf

An electronic file of the DBE Directory is available for downloading to use in
the Electronic Bidding system (EBS) at the following URL (click on this link):

www.udot.utah.gov/cns/bidopeninfo.htm
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4. Contractors may count toward their goals only the value of the work actually
performed by the DBE toward the DBE goals.

a. Work performed by the DBE’s own forces using “regular employees and
“regular equipment.”

b. The cost of supplies and materials obtained and purchased by the DBE and
equipment leased for the work of the contract.

c. Work that a DBE subcontracts to a lower tier DBE firm.
5. Contractors may not count toward the DBE goals:

a. Supplies and material purchased and equipment leased by the DBE from
the prime Contractor or its affiliates or another subcontractor on the
project.

b. Work that a DBE subcontracts to a lower tier non-DBE firm.

6. Contractors may count toward their goals only expenditures to a DBE that

performs a commercially useful function in the work of the contract.

a. A DBE performs a "commercially useful function" when it is responsible
for the execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the DBE must
also be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering
the material, and installing (where applicable) and paying for the material
itself.

b. The DEPARTMENT shall evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the
DBE credit claimed for its performance of the work, and other relevant
factors.

C. A DBE does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE
participation. In determining whether a DBE is such an extra participant,
the DEPARTMENT must examine similar transactions, particularly those
in which DBEs do not participate.
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A DBE does not perform a commercially useful function if it does not
perform or exercise responsibility for at least 30 percent of the total cost of
its contract with its own work force, or the DBE subcontracts a greater
portion of the work of a contract than would be expected on the basis of
normal industry practice for the type of work involved.

7. The DEPARTMENT shall use the following factors in determining whether a DBE
trucking company is performing a commercially useful function:

a.

The DBE must be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract
and there cannot be a contrived arrangement for the purpose of meeting
DBE goals.

The DBE must itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The DBE receives credit toward the DBE goals for the total value of the
transportation services it provides on the contract using trucks it owns,
insures, and operates using drivers it employs.

The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified a DBE. The DBE who leases trucks from another
DBE receives credit for the total value of the transportation services the
lessee DBE provides on the contract.

The DBE may lease trucks from a non-DBE, including an owner-operator.
The DBE does not receive credit for the total value of the transportation
provided by the lessee, because the services are not provided by a DBE.
Only the fee or commission received by the DBE counts toward the DBE
goals.

For purposes of this part (7), a lease must indicate that the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks must display the name and
identification number of the DBE.

8. Contractors may count expenditures with DBEs for materials or supplies as
provided in the following:

a.

If the materials or supplies are obtained from a DBE manufacturer, 100
percent of the cost of the materials or supplies counts toward DBE goals.
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For purposes of this paragraph, a manufacturer is a firm that operates or
maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract and
of the general character described by the specifications.

b. If the materials or supplies are purchased from a DBE regular dealer, 60
percent of the cost of the materials or supplies counts toward DBE goals.
For purposes of this paragraph, a regular dealer is a firm that owns,
operates, or maintains a store, warehouse, or other establishment in which
the materials, supplies, articles or equipment of the general character
described by the specifications and required under the contract are bought,
kept in stock, and regularly sold or leased to the public in the usual course
of business.

(D) To be a regular dealer, the firm must be an established, regular
business that engages, as its principal business and under its own
name, in the purchase and sale or lease of the products in question.

2) A firm may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone, or asphalt without owning,
operating or maintaining a place of business if the firm both owns
and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall
be by a long-term lease agreement and not on an ad hoc or contract-
by-contract basis.

3) Packagers, brokers, manufacturers representatives, or other persons
or firms who arrange, or expedite, transactions are not regular
dealers.

4) A DBE trucking company that picks up a product from a
manufacturer or regular dealer and delivers the product to the
Contractor performs a delivery service. Credit will not be given
based on a percentage of the cost of the product; credit will be
allowed only for the cost of the transportation service.

9. If the materials or supplies are purchased from a service provider, the fees or

commission charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies,
count toward the DBE goals.

A Service Provider is a business which is neither a manufacturer nor a regular
dealer but simply transfers title of a product from manufacturer to ultimate
purchaser or a firm that puts a product into a container for delivery.

a.

Only the fees, commissions, or transportation performed by the DBE
service provider count toward the DBE goals.
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b. No portion of the cost of the materials and supplies count toward the DBE
goals.

Documentary evidence of the supply agreements, i.e., sales contract, purchase
order, etc., shall be submitted to the Resident Engineer or Consultant Engineer at
the Preconstruction Conference. The agreement shall set forth the estimated
quantities, unit prices, total dollar amounts, material guarantees, delivery, and
payment requirements including the requirements listed part E, 4, e, of this DBE
Special Provision.

10.  Prompt payment for the work accomplished is an integral part of the concept of
commercially useful function.

See Section F, Subsection 6,a for a definition of '"commercially useful
function."

CONTRACTOR’S RESPONSIBILITY

1 It is the Contractor's responsibility to determine the level of professional
competence and financial responsibility of any proposed DBE subcontractor. The
Contractor shall ascertain that the proposed DBE subcontractor is particularly
experienced and equipped for the work of the subcontract.

2 It is the Contractor’s responsibility to monitor and assure that DBE’s listed to
fulfill DBE goals perform a commercially useful function.

DBE SUBCONTRACTOR’S FAILURE TO PERFORM SUCCESSFULLY

If, during the performance of the contract, the Prime Contractor determines that a DBE
subcontractor is unable to perform successfully, the Contractor shall make good faith
efforts to replace the DBE subcontractor with another DBE to fulfill the Goal for Bid
Evaluation. For Race Conscious DBE participation, the Contractor shall consider the
uncompleted DBE committed work items as well as other work items as a part of the good
faith efforts. All substitutions of DBE subcontractors shall receive prior approval by the
DEPARTMENT.
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The Contractor shall not substitute DBE subcontractor(s), work item(s), nor
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment
without prior submission of written justification to the ENGINEER and without
prior approval of the ENGINEER and the Civil Rights Manager.

The Contractor shall not substitute DBE subcontractor(s), work item(s), nor
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment
Substitutions without prior submission of a written statement from the DBE
consenting to the substitution or decrease and holding the ENGINEER harmless for
approving the substitution.

Unauthorized substitutions of the DBE(s), underruns of work item(s), or decreases
in dollar amount(s) may result in the imposition of sanctions as allowed under
Section I.

UDOT reserves the right to authorize completion of the work that was subcontracted to a
DBE who is unable to perform successfully by either of the following methods:

1. Approve, at no additional cost to the DEPARTMENT, a replacement DBE
subcontractor and, when appropriate, modify the contract to provide for reasonable

extra time necessary to obtain a DBE replacement at no additional cost to the
DEPARTMENT.

2. Direct the Contractor to perform at unit bid prices. In the event this option is
selected, the percentage DBE goal will be adjusted as may be appropriate.

L. SANCTIONS

1. The Contractor's DBE Commitment becomes a 3 part commitment comprised of
the DBE Contractor(s), work item(s) and dollar amount(s). The Commitment
becomes a contract specification upon award of the contract and becomes the
minimum goal for contract performance.

If the Contractor fails to achieve the minimum goal, established in the contract at
the time of the award of the contract or later modified, the contract payments shall
be reduced as a liquidated damage and not as a penalty by an amount equal to the
dollar amount of work not performed by the DBE. The dollar amount of any
sanction will be computed using the unit prices indicated in the DBE subcontract

Exceptions:
a. Any authorized adjustment in the DBE Commitment that has been
approved by the ENGINEER and Civil Rights Manager.

b. Race neutral participation.
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2. The ENGINEER shall deduct maximum points for Compliance with EEO when
completing the Contract Performance Report.

J. RECORD KEEPING

1. DBE:s shall maintain records of payment received under this bid condition. DBEs
shall submit to the ENGINEER within 10 work days after receipt copies of progress
payments received from the prime Contractor or subcontractor if the DBE is a lower
tier subcontractor:

a. For each committed bid item:
(1) The quantity committed toward the DBE goal
(2) The quantity performed by the DBE to the date of the payment

b. Total dollar amount earned to the date of the payment
c. The total amount paid to the date of the payment.

2. The Contractor shall maintain records of payment under this bid condition. At the
completion of the project, the Contractor will submit to the ENGINEER a
certificate in the form of an affidavit for each DBE firm participating on the
Project. The Affidavit will be in the form of a spread sheet and will include for
each committed DBE subcontractor:

a. For each committed bid item:
(1) The quantity committed toward the DBE goal
(2) The total quantity performed on the project
(3) The quantity performed by the DBE
(4) The dollar amount paid to the DBE

b. Total dollar amount committed toward the DBE goal

c. Total dollar amount earned

d. Interest earned from escrow and from late payment’
e. The total amount paid

f. The dollar amount of money retained.

If it appears that the DBE goals will not be met, the Contractor’s retained amount
may not be reduced to one and one half percent. The DEPARTMENT shall retain
necessary funds until the Contractor complies with this contract specification.
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DBE firms listed in the original DBE Commitment or later modified with the
DEPARTMENT approval shall be paid in full prior to the DEPARTMENT
processing the final payment. The Contractor shall submit with the signed, final
estimate invoice, a certificate in the form of an affidavit listing all DBEs that
engaged in this contract and report the total dollar amount paid to each. The
affidavit(s) must be submitted to the DEPARTMENT on the Contractor’s letterhead
and must be dated and signed by a responsible official legally representing the
Contractor.

3. The DEPARTMENT must create and maintain a Bidders list consisting of all firms
bidding on prime contracts and bidding or quoting subcontractors on DOT-assisted
projects. For every firm, the following information must be submitted annually:

a. Firm name
b. Firm address
C. Firm’s status as a DBE or non-DBE

d. Age of firm
e. Annual gross receipts of the firm.

Every firm bidding or quoting as a prime or subcontractor at any level on DOT-
assisted projects must register annually with UDOT.

NOTE: Items (a) and (b) should be completed in the EBS software by using the
‘Quote Comparison’ and submitted with your bid.

4. With the bid or no later than 10 work days after bid opening date, each and every
prime bidder must submit to The DEPARTMENT a list of all firms bidding and/or
quoting as subcontractors, service providers or suppliers.* The Prime Bidder must
also submit for each and every firm sub-quoting the following information:

a, Firm Name
b. Firm address
c. Work classification(s) bid by subcontractor, service provider or supplier:

(1) Building

(2)  Concrete - Miscellaneous and flatwork, etc.
(3)  Concrete - Structural

(4) Demolition

(5) Electrical

(6)  Engineering - Consultants

(7)  Engineering - Design
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(8)  Equipment - Purchases

(9)  Equipment - Rentals
(10)  Excavation
(11)  Fence
(12) Grading
(13)  Guardrail
(14) Hauling - Earth or Other Materials
(15) Landscaping
(16) Lighting
(17)  Miscellaneous
(18)  Painting - Striping & Messages
(19)  Painting - Structural
(20)  Paving - Asphalt, Highway
(21)  Paving - Concrete
(22) Paving - Miscellaneous
(23)  Paving - Rotomilling
(24)  Pipe Culverts
(25) Reconstruction
(26) Saw & Seal
(27)  Signs - Permanent
(28)  Signs - Temporary or traffic control
(29)  Steel - Reinforcing
(30)  Steel - Structural
(31)  Supplier - Manufacture
(32)  Supplier - Regular Dealer
(33)  Supplier - Service Providers
(34)  Surveying
(35) Traffic Signals

*NOTE: This requirement can be met with the ‘Quote Comparison’ function
in EBS. The report must be printed and faxed to the Civil Rights Department
at (801) 965-4101.



Federal-Blue Book
November 20, 2002

K. PROMPT PAYMENT

THIS SECTION APPLIES TO ALL PRIME CONTRACTORS, ALL
SUBCONTRACTORS, AND ANY LOWER TIER SUBCONTRACTORS, AND
ALL SUPPLIERS. Refer to CFR 49 Part 26.29

PART 1 GENERAL
1.1 SECTION INCLUDES

This Section applies to prime Contractors, all subcontractors, all service providers and all material
suppliers, and any lower tier subcontractors, service providers, and suppliers.

1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND
SERVICE PROVIDERS - PROGRESS PAYMENTS

A.  Include in subcontract, service or purchase agreement language agreeing to pay as
promptly as or sooner than required by this specification.

B.  Pay subcontractor, service provider, or material supplier for satisfactory
performance of the subcontract, service or material supply agreement no later than
10 work days after receipt of payment.

C.  Submit to the Engineer within 5 work days after paying subcontractor(s), service
providers, or material supplier(s), a certified payment statement in the form of an
affidavit certifying that the total dollar amount paid to each subcontractor, service
provider or supplier that the payment has been made promptly, and that the dollar
amount paid is the total amount due for work or services performed or materials
purchased during the pay period. Contractor is required to submit the affidavit on
Contractor’s letterhead and include the signature of a responsible official legally
representing the Contractor.

1.3 PAYMENT TO SUBCONTRACTORS, SUPPLIERS AND SERVICE PROVIDERS
— RETAINED MONEY AND ACCRUED INTEREST

A.  Include in subcontract, service or purchase agreement language agreeing to pay
retained money and accrued interest upon satisfactory completion of the work of
subcontract, service or purchase agreement.

B.  Pay retained money and accrued interest to subcontractor, service or material
provider no later than 25 work days after satisfactory completion of the work of
subcontract. service or purchase agreement.

C.  Payment of retained money and accrued interest must be paid even if the Contractor
has not received payment from the Department.
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Submit to the Engineer within 5 work days after paying subcontractor, supplier, or
service provider a certified payment statement in the form of an affidavit certifying
that the total amount paid is the total amount of retained money and interest due to
the subcontractor, service provider or supplier. Provide a signed affidavit by a

responsible official legally representing the Contractor, on Contractor’s letterhead.

A determination of satisfactory completion and payment of retained money and
accrued interest does not relieve the Contractor, subcontractor, service provider nor
supplier from any contractual obligation.

1.4 DELAY OF PAYMENT

A.

F.

Delay payment to subcontractor, service provider, or supplier, only for good cause,
with prior written notice to subcontractor, service provider or supplier and with
prior written approval of the Engineer.

Give subcontractor, service provider or supplier time to correct deficiencies before
estimated cut-off date.

Not giving notice to subcontractor, service provider, or supplier nor receiving
written approval from Engineer will be considered as implied consent to pay
promptly.

Engineer withholds from progress payment, delayed payments.

Include in subcontract, service and supply agreements, language providing for the
use of appropriate alternative dispute resolution mechanisms to resolve payment

disputes.

Department holds in escrow disputed funds until the dispute is resolved.

1.5 PENALTIES FOR FAILURE TO MAKE PROMPT PAYMENT

A.

Department will not reimburse for work performed by subcontractors, service
providers nor materials delivered by suppliers unless and until the Contractor
ensures that subcontractors, service providers and suppliers are promptly paid for
work performed or materials delivered.

1. Engineer deducts the dollar amount due but not paid to subcontractor,
service provider or supplier from the next progress payment.
2. Engineer may deduct an equal amount from the Contractor’s payment.

Department considers the failure to pay promptly an indication of a lack of financial
fitness.
1. Forfeit the privilege of bidding on the Department’s projects as a prime
Contractor until subcontractors, service providers or suppliers are paid.
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2. Forfeit the privilege of having a subcontract, supply or purchase agreement
approved to perform as a subcontractor, service provider or supplier on the
Department’s projects until subcontractors, service providers or suppliers
are paid.

Department employs other mechanisms, consistent with this part and applicable
state and local law, to ensure that DBEs, other Contractors, service providers and
suppliers are fully and promptly paid.

1.6 OVERPAYMENT BY ENGINEER

A.

If the Engineer overpays for work or services performed or materials delivered, the
Department deducts the dollar amount of the overpayment from future payments to
the Contractor.

The subcontractor, service provider or supplier is responsible to keep records and to
know the quantity of work or services performed or materials delivered. If
overpayment is made to a subcontractor, service provider or material supplier, the
subcontractor, service provider or material supplier immediately notifies the
Contractor and the Department of the overpayment.

If prompt payment results in overpayment, the subcontractor, service provider or
supplier promptly repays the Contractor the amount of the overpayment. If prompt
repayment is not made to the Contractor, the prompt payment penalties of this
specification applies to subcontractor or supplier.



Federal-Blue Book

Exhibit A

Suggested Actions and Required Documentation to Demonstrate
Good Faith Efforts to Comply With DBE Requirements

A Bidder must show that it took necessary and reasonable steps to achieve a DBE goal
which, by their scope, intensity, and appropriateness, can reasonably be expected to fulfill the
program requirement. The efforts employed should be those that would be taken if a Bidder
were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE
contract. Goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract
requirements.

Documentary evidence of each action taken must be submitted with the
Bid Proposal.

The following is taken, with some modification, from CFR 49 Part 26, Appendix A. It is
not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.
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GUIDANCE CONCERNING GOOD FAITH EFFORTS

L.

II.

III.

IV.

When the DEPARTMENT establishes a contract goal on a Federal aid contract, a Bidder
must, in order to be responsive, make good faith efforts to meet the goal. The Bidder can
meet this requirement in either of two ways:

A. The Bidder can meet the goal, documenting commitments for participation by
DBE firms sufficient for this purpose.

B. If it doesn't meet the goal, the Bidder can document adequate good faith efforts.
This means that the Bidder must show that it took all necessary and reasonable
steps to achieve a DBE goal or other requirement of this part which, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which the DEPARTMENT has established a contract goal, CFR 49,
Part 26 requires UDOT to use the good faith efforts mechanism of this part. It is up to the
DEPARTMENT to make a fair and reasonable judgment whether a Bidder that did not
meet the goal made adequate good faith efforts. It is important for the DEPARTMENT to
consider the quality, quantity, and intensity of the different kinds of efforts that the Bidder
has made. The efforts employed by the Bidder should be those that one could reasonably
expect a Bidder to take if the Bidder were actively and aggressively trying to obtain DBE
participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not
good faith efforts to meet the DBE contract requirements. The DEPARTMENT
emphasizes, however, that its determination concerning the sufficiency of the firm's good
faith efforts is a judgment call: meeting quantitative formulas is not required.

The U. S. Department of Transportation also strongly cautions the DEPARTMENT
against requiring that a Bidder meet a contract goal (i.e., obtain a specified amount of DBE
participation) in order to be awarded a contract, even though the Bidder makes an adequate
good faith efforts showing. This rule specifically prohibits UDOT from ignoring bona fide
good faith efforts.

The following is a list of types of actions which UDOT should consider as part of the
Bidder's good faith efforts to obtain DBE participation. It is not intended to be a
mandatory checklist, nor is it intended to be exclusive or exhaustive. Other factors or
types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBEs
who have the capability to perform the work of the contract. The Bidder must
solicit this interest within sufficient time to allow the DBEs to respond to the
solicitation. The Bidder must determine with certainty if the DBEs are interested
by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the
likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
DBE participation, even when the prime Contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them
in responding to a solicitation.

D. Negotiating in good faith with interested DBEs.

(1) It is the Bidder's responsibility to make a portion of the work available to
DBE subcontractors and suppliers and to select those portions of the work
or material needs consistent with the available DBE subcontractors and
suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for DBEs to perform the work.

(2) A Bidder using good business judgment would consider a number of
factors in negotiating with subcontractors, including DBE subcontractors,
and would take a firm's price and capabilities as well as contract goals into
consideration.

(a) The fact that there may be some additional costs involved in
finding and using DBE:s is not in itself sufficient reason for a
bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable.

(b) No specific price differential has been established by 49 CFR 26.
This approach allows flexibility.

(c) Along with the reasonableness of the cost necessarily comes the
fact that prime Contractors are not expected to bear unreasonable
costs.

(d) Any burden that a non-DBE subcontractor might face is also
limited by the reasonableness of competing bids.

3) The ability or desire of a prime Contractor to perform the work of a
contract with its own organization does not relieve the Bidder of the
responsibility to make good faith efforts. Prime Contractors are not,
however, required to accept higher quotes from DBEs if the price
difference is excessive or unreasonable.

(4) The ability or desire of a prime Contractor to bundle the work of a
subcontractor who wishes to perform all the work of the subcontract with
its own organization does not relieve the Bidder of the responsibility to
require a subcontractor to make good faith efforts. Subcontractors are not
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required to accept higher quotes from lower tier DBEs if the price
difference is excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The Contractor's standing within its
industry, membership in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union employee status)
are not legitimate causes for the rejection or non-solicitation of bids in the
Contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or
insurance as required by the recipient or Contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

H. Effectively using the services of available minority/women community
organizations; minority/women Contractors' groups; local, state, and Federal
minority/women business assistance offices; and other organizations as allowed
on a case-by-case basis to provide assistance in the recruitment and placement of
DBE:s.

NOTE: The DBE ‘Contact Log’ in EBS, submitted as part of the Bid
Proposal, can be used to document the following efforts:

IV. A.

IV.C.

IV.D. (1)

The ‘Quote Comparison’ in EBS, submitted as part of the Bid
Proposal, can be used to document the following efforts:

IV. B.

IV.D. (3)

V. In determining whether a Bidder has made good faith efforts, the DEPARTMENT may
take into account the performance of other Bidders in meeting the contract. For
example, when the apparent successful Bidder fails to meet the contract goal, but others
meet it, UDOT may reasonably raise the question of whether, with additional reasonable
efforts, the apparent successful bidder could have met the goal. If the apparent successful
Bidder fails to meet the goal, but meets or exceeds the average DBE participation
obtained by other Bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful Bidder having made good faith efforts.
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Submit with the Bid Proposal documentary evidence to prove that good faith efforts were
accomplished:

1. Submit copies of all solicitations: correspondence, faxes, advertisements,
telephone logs with dates, times, names of persons contacted, nature of
conversation, DBEs’ responses, and etc.

2. If DBEs submitted quotes that were not used because the range of additional costs was
determined to be excessive or unreasonable, submit the range that has been determined by the
Bidder to be a reasonable range of additional costs and explain how that range was determined.

3. As a part of demonstrating a reasonable range of additional costs, submit copies of all
subcontractor quotes, copies of spread sheet(s) which compare all DBE quotes with non-DBE quotes
and which include bid item(s) quoted, work classifications, quantities, prices, and dollar amounts.

4. Submit a narrative of specific names and types of information, assistance, considerations given,
and efforts to assist DBEs under Item 1V, subparts C through F.
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DBE BID ASSURANCE
COMPLETE ONLY PART A. OR PART B.

PART A. RACE CONSCIOUS DBE PARTICIPATION
SPECIFIC ASSIGNED CONTRACT DBE GOAL FOR BID
EVALUATION PERCENT

If the DBE goal which is indicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is greater than 0.0 %,
complete only Part A, and submit DBE Commitment, and if applicable, Documentation of
Good Faith Efforts.

By signing the BID REPORT (either manually or electronically), it is understood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts have
been utilized to meet or exceed the goal of the DBE Program as established by the DBE Special
Provision.

Indicate intended DBE commitment.

We intend to meet or exceed the contract goals as per the DBE Commitment which is
submitted with the Bid Proposal.

RACE CONSCIOUS AND RACE NEUTRAL COMMITMENT PERCENT

We fail to meet the advertised goal. This firm commits to DBE participation as per the
DBE Commitment which is submitted with the EBS Bid Proposal and to continue Good
Faith Efforts throughout the performance of the project. Documentation of Good Faith
Efforts is submitted with the Bid Proposal, including:

1. DBE Contact Log Report

2. Quote Comparison Report

PART B. RACE NEUTRAL DBE PARTICIPATION
ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION PERCENT

If the DBE goal, which is indicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is 0.0% , complete
only Part B and submit Race Neutral DBE Information.

By signing the BID REPORT (either manually or electronically), it is understood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that equal opportunity
action has been utilized to allow DBEs to compete for and perform on subcontracts.
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We do not intend to sublet a portion of the contract work.
We intend to sublet a portion of the contract work. Our firm has taken equal opportunity
action to allow DBEs to compete for and perform on subcontracts. Documentation of
Race Neutral efforts is submitted with the Bid Proposal, including:
1. RACE NEUTRAL DBE COMMITMENT PERCENT
2. DBE Contact Log Report

3. Quote Comparison Report
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VIII. ATTENTION CONTRACTORS

E.E.O. Affirmative Action Requirements on
Federal and Federal-Aid Construction Contracts

Changes in Hometown Plan and Special Bid Conditions

All imposed Plans and the Philadelphia Plan approvals have been rescinded.
The use of Special Bid Conditions will discontinue.

New Requirements

Effective immediately all requests for bids/solicitations on all contracts and subcontracts of
$10,000 or more, will include the Notice of Requirement for Affirmative Action to Ensure Equal
Employment Opportunity, (Executive Order 11246), (Appendix A) and the Standard Federal
Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246),
(Appendix B). The provisions of FHPM 6-4-1-2 will continue to be used.

We recognize that there will be some duplicate material in the contracts as a result of
incorporating the new OFCCP requirements. But we cannot discontinue use of Special Provision
(Attachment 1 of FHPM 6-4-1-2) as it is regulatory material that requires an amendment by the
Secretary of Transportation and publishing in the Federal Register. We have been informed by
our Washington Office that FHPM 6-4-1-2 will be amended to eliminate any duplication in the
contract provisions.

Appendix A, Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity, must include the goals for minority and female participation in each craft on all
contracts and subcontracts.

As indicated in the final rulemaking published in the October 3, 1980, Federal Register by the
Office of Federal Contract Compliance Programs, standards and goals for minority utilization,
throughout the country, have now been implemented. Goals for minority representation in each
trade are shown in Attachment A for the Contractor's use and guidance. (As previously
indicated, the goals for female utilization will apply to all contracts and subcontracts irrespective
of their geographical location.)

Paragraph 3, of Appendix A points out that the Contractor will provide written notification to
OFCCP of award of any subcontract in excess of $10,000. The Contractors must be advised that
their notification will continue, as our regular reporting procedures, by making such notification
to the Utah Department of Transportation that will then report it to the FHWA, that will then
report to OFCCP.
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APPENDIX A

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity
(Executive Order 11246).

1.  The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications" set forth herein.

2. The goals and timetables minority and female participation, expressed in percentage terms
for the Contractor's aggregate workforce in each trade on all construction work in the
covered area, are as follows:

Goals for minority Goals for female
Timetables participation for participation
in each
each trade trade
April 1, 1980 until March 31, 1981 6.9%
October 3, 1980 0%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal
or Federally assisted) performed in the covered area. If the Contractor performs construction
work in a geographical area located outside of the covered area, it shall apply the goals
established for such geographical area where the work is actually performed. See Attachment A.
With regard to this second area, the Contractor also is subject to the goals for both its federally
involved and non-federal involved construction.

The Contractor's compliance with the Executive Order and the regulations is 41 CFR part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and their efforts to meet
the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade, and the Contractor shall make a
good faith effort to employ minorities and women evenly on each of their projects. The transfer
of minority or female employees or trainees from Contractor to Contractor or from project to
project for the sole purpose of meeting the Contractor's goals shall be a violation of the Contract,
the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.
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3.  The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical area in which the subcontract is to be performed.

4.  As used in this Notice, and in the contract resulting from this solicitation, the "covered
area" is, State of Utah, County of Davis
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APPENDIX B

Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246)

1.  Asused in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which
this contract resulted;

b.  "Director" means Director, Office of Federal Contract Compliance Programs, United
State Department of Labor, or any person to whom the Director delegates authority;

c.  "Employer identification number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d.  "Minority" includes:

(1) Black (all persons having origins in any of the black African racial groups not
of Hispanic origin);

(i1)) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);

(ii1)) Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific
Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North America and maintaining identifiable tribal affiliations
through membership and participation or community identification).

2. Whenever the Contractor, or any at any tier, subcontracts a portion of the work involving
any construction trade, they shall physically include in each subcontract in excess of $10,000 the
provision of these specifications and the Notice that contains the applicable goals for minority
and female participation and that is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or through an
association, their affirmative action obligations on all work in the plan area (including goals and
timetables) shall be in accordance with that Plan for those trades that have unions participating in
the Plan. Contractors must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor participating in an approved Plan is
individually required to comply with its obligations under the E.E.O. clause, and to make a good
faith effort to achieve each goal under the Plan in each trade in which it has employees. The
overall good faith performance by other Contractors or Subcontractors toward a goal in an
approved Plan does not excuse any covered Contractor's failure to take good faith efforts to
achieve the Plan goals and timetables.
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4.  The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7a through p of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment and
training of minority and female utilization the Contractor should reasonable be able to achieve in
each construction trade in which they have employees in the covered area. Covered
Construction Contractors performing construction work in geographical areas where they do not
have a federal or federally assisted construction contract shall apply the minority and female
goals established for the geographical area where the work is being performed. Goals are
published periodically in the federal register in notice form, and such notices may be obtained
from any Office of Federal Contract Compliance Programs or from Federal procurement
contracting officers. The Contractor is expected to make substantially uniform progress in
meeting their goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union
with whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor during the
training period, and the Contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities, Trainees must be trained pursuant to training programs approved by the U.S.
Department of Labor.

7.  The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall be
based upon their effort to achieve maximum results from their actions, The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as extensive as
the following:

a.  Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the Contractor's employees are assigned to
work, The Contractor, where possible, will assign two or more women to each
construction project. The Contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to
minority or female individuals working at such sites or in such facilities.

b.  Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to community
organizations when the Contractor or their union have employment opportunities available,
and maintain a record of the organization's responses.
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c. Maintain a current file of the names, addresses and telephone numbers of each
minority and female off-the-street applicant and minority or female referral from a union, a
recruitment source or community organization and of what action was taken with respect to
each individual. If such individual was sent to the union hiring hall for referral and was not
referred back to the Contractor by the union or, if referred, not employed by the Contractor,
this shall be documented in the file with the reason therefore, along with whatever
additional actions the Contractor may have take.

d. Provide immediate written notification to the Director when the union with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a
minority person or woman sent by the Contractor, or when the Contractor has other
information that the union referral process has impeded the Contractor's efforts to meet its
obligations.

e.  Develop on-the-job training opportunities and/or participate in training programs for
the area that expressly includes minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The Contractor
shall provide notice of these programs to the sources compiled under 7b above.

f.  Disseminate the Contractor's E.E.O. policy by providing notice of the policy to
unions and training programs and requesting their cooperation in assisting the Contractor in
meeting their E.E.O. obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper, annual report, etc. by
specific review of the policy with all management personnel and with all minority and
female employees at least once a year; and by posting the company E.E.O. policy on
bulletin boards accessible to all employees at each location where construction work is
performed.

g. Review, at least annually, the company's E.E.O. policy and affirmative action
obligations under these specifications with all employees having any responsibility for
hiring, assignment, layoff, termination, or other employment decisions including specific
review of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

h.  Disseminate the Contractor's E.E.O. policy externally by including it in any
advertising in the news media, specifically including minority and female news media, and
providing written notification to and discussing the Contractors and Subcontractors with
whom the Contractor does or anticipates doing business.

1. Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to minority and
female recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month prior to the date for the acceptance of
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applications for apprenticeship or other training by ANY recruitment source, the Contractor
shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons
and women and, where reasonable, provide after school, summer and vacation employment
to minority and female youth both on the site and in other areas of a Contractor's
workforce.

k.  Validate all tests and other selection requirements where there is an obligation to do
so under 41 CFR Part 60-3.

1. Conduct, at least annually, an inventory and evaluation at least of all minority and
female personnel for promotional opportunities and encourage these employees to seek or
to prepare for, through appropriate training, etc. such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring all
personnel and employment related activities to ensure that the E.E.O. policy and the
Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that
separate or single-user toilet and necessary changing facilities shall be provided to assure
privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction Contractors and suppliers, including circulation of
solicitations to minority and female Contractor associations and other business
associations.

p. Conduct a review, at least annually of all supervisors' adherence to and performance
under the Contractor's E.E.O. policies and affirmative action obligation.

Contractors are encouraged to participate in voluntary associations that assist in fulfilling

one or more of their affirmative action obligations (7a through p). The efforts of a Contractor
association, joint Contractor-union, Contractor-community, or other similar group of which the
Contractor is a member and participant, may be asserted as fulfilling any one or more of its
obligations under 7a through p of these Specifications provided that the Contractor actively
participates in the group, makes every effort to assure that the group, has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete benefits of the
program are reflected in the Contractor's minority and female workforce participation, makes a
good faith effort to meet its individual goal and timetables, and can provide access to
documentation that demonstrates the effectiveness of actions taken on behalf of the Contractor.
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.
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9. A single goal for minorities and a separate single goal for women has been established,
The Contractor, however is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both male and female, and all women, both minority
and non-minority, Consequently, the Contractor may be in violation of the Executive Order if a
particular group is employed in a substantially disparate manner (for example, even though the
Contractor has achieved their goals for women generally, the Contractor may be in violation of
the Executive Order if a specific minority group of women is underutilized).

10. The Contractor shall not use the goals and timetables or affirmative actions standards to
discriminate against any person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order
11246, as amended, and its implementing regulations, by the Office of Federal Contract
Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

13. The Contractor in fulfilling their obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in paragraph
7 of these specifications, so as to achieve maximum results from their efforts to ensure equal
employment opportunity. If the Contractor fails to comply with the requirements of the
Executive Order, the implementing regulations, or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company E.E.O. policy is being carried out, to submit reports relating
to the provisions hereof as may be required by the Government, and to keep records. Records
shall at least include for each employee, the name, address, telephone numbers, construction
trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer,) dates of changes
in status, hours worked per week in the indicated trade, rate of pay, and locations at which the
work was performed, Records shall be maintained in an easily understandable and retrievable
form, however, to the degree that existing records satisfy this requirement, Contractors shall not
be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other
laws that establish different standards of compliance or upon application of requirements for the
hiring of local or other area residents (e.g., those under the Public Works Employment Act of
1977 and the Community Development Block Grant Program).
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GOALS FOR MINORITY PARTICIPATION FOR EACH TRADE

County Percentage
BeaVer.....cccceeerrrrrneneereecccccsssonnnnnens 12.6
Box Elder ......caeeeeeeeeeeeeeeeeeeenenennne. 5.1
Cache....ccceerrrrreneeeeececccrcnnneeeeecees 5.1
Carbom ...ccceeeeeeeeeeeeeeeeeneeeeeeeeenenenes 5.1
Daggett .....ceeeveercncnrcssnnrcscnnresnns 5.1
DAaViS ceeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeenenene 6.0
Duchesne........ceeeeeeeeeeeeeeeeeeeeeeeanees 5.1

| 0011 1<) 3 R 5.1
Garfield .......eeeeeeeeeeeccrrcrnnneeeeceen 12.6
Grand .....ccceeeeeeeeeeeeeeeeeeeeeeeeceeeeeens 10.2
| 1 1) | F OO UPPRURRRRRRRt 12.6
JUAD caeeeeeeeeeeececrrrrnneeeeeeeeecssssnnnanenes 51
KANE caaeeeeeeeeeeenrrcnnneeeeececccssonnnnnees 12.6
Millard ......ceeeeeeeeeeeeeeeeeeeeeeeeeeeenenes 5.1
A7 1) o 1 | DR 5.1
Pitte...eeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeanne 5.1
RiCh.aaaeeeeeeeeeeccrrcnnneeeeeceeccsssonnannene 5.1
Salt LaKe ...ccoeeeeerereerrrrrrssssssssssnnes 6.0
San JUAN.....eeeeeeeeeeeeeccrrrnnnneeececcens 10.2
NE: )11 1 (O 5.1
SEVICE cceerrrrrnneereeeeceecsssssnnanseesacees 5.1
N 10111111 1 S 5.1
TO0CLE ...cceeerrrcnanneeeeceecrscnnnsaneecens 6.0
Uintah.......ceeeeeeeeeeeeeeeeeeeeeeeeeeeneneee. 5.1
Utah aaaaaeeeeeeecinnnrcnnneeneeccecsssnnnannens 2.4
Wasatch.......uueeeeeeeeeeeeeeeeeeeeeeeneanne. 5.1
Washington.........cceeeccceccscnnnnns 12.6
Wayne....oocoicvrenrecsssnrncssssnsrecsssnnnes 5.1

WEDEE ueaueeeeceeerreeeneneeeesecesereeennnes 6.0
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IX.  Specific Equal Employment Opportunity Responsibilities

1. General

a. Equal employment opportunity requirements not to discriminate and to take
affirmative action to assure equal employment opportunity as required by Executive
Order 11246 and Executive Order 11375 are set forth in Required Contract Provisions
(Form PR-1273 or 1316, as appropriate) and these Special Provisions that are
imposed pursuant to Section 140 of Title 23, U.S.C. as established by Section 22 of
the Federal Highway Act of 1968. The requirements set forth in these Special
provisions shall constitute the specific affirmative action requirements for project
activities under this contract and supplement the equal employment opportunity
requirements set forth in the Required Contract Provisions.

b.  Contractors will work with the State highway agencies and the Federal Government
in carrying out equal employment opportunity obligations and in their review of
contractor activities under the contract.

c.  Contractors and all their Subcontractors holding subcontracts not including material
suppliers, of $10,000 or more, will comply with the following minimum specific
requirement activities of equal employment opportunity: (The equal employment
opportunity requirements of Executive Order 11246, as set forth in Volume 6,
Chapter 4, Section 1, Subsection 1 of the Federal-Aid Highway program Manual, are
applicable to material suppliers as well as Contractors and Subcontractors.) The
Contractor will include these requirements in every subcontract of $10,000 or more
with such modification of language as is necessary to make them binding on the
Subcontractor.

2. Equal Employment Opportunity Policy

Contractors will accept as operating policy the following statement that is designed to
further the provision of equal employment opportunity to all persons without regard to their
race, color, religion, sex, or national origin, and to promote the full realization of equal
employment opportunity through a positive continuing program:

"It is the policy of this Company to assure that applicants are employed, and
that employees are treated during employment, without regard to their race,
religion, sex, color, or national origin. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, apprenticeship, and/or on-the-job training."
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3.

Equal Employment Opportunity Officer

Contractors will designate and make known to the State highway agency contracting
officers an equal employment opportunity officer (hereinafter referred to as the E.E.O.
Officer) who will have the responsibility for and must be capable of effectively
administering and promoting an active Contractor program of equal employment
opportunity and who must be assigned adequate authority and responsibility to do so.

Dissemination of Policy

a. All members of the Contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will
implement, the Contractor's equal employment opportunity policy and contractual
responsibilities to provide equal employment opportunity in each grade and
classification of employment. To ensure that the above agreement will be met,
the following actions will be taken as a minimum:

(1) Periodic meetings of supervisory and personnel office employees will be
conducted before the start of work and then not less often than once every
six months, at which time the Contractor's equal employment opportunity
policy and its implementation will be reviewed and explained. The
meetings will be conducted by the E.E.O. Officer or other knowledgeable
company official.

(2) All new supervisory or personnel office employees will be given a
thorough indoctrination by the E.E.O. Officer or other knowledgeable
company official covering all major aspects of the Contractor's equal
employment opportunity obligations within thirty days following their
reporting for duty with the Contractor.

3) All personnel who are engaged in direct recruitment for the project will be
instructed by the E.E.O. Officer or appropriate company official in the
Contractor's procedures for locating and hiring minority group employees.

b. In order to make the Contractor's equal employment opportunity policy known to

all employees, prospective employees, and potential sources of employees, i.¢.,
schools, employment agencies, labor unions (where appropriate), college
placement officers, etc., the Contractor will take the following actions:

(1) Notices and posters setting forth the Contractor's equal employment
opportunity policy will be placed in areas readily accessible to employees,
applicants for employment, and potential employees.
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(2) The Contractor's equal employment opportunity policy and the procedures
to implement such policy will be brought to the attention of employees by
means of meetings, employee handbooks, or other appropriate means.

Recruitment

When advertising for employees, the Contractor will include in all advertisements
for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be published in newspapers or other publications having a
large circulation among minority groups in the area from which the project work
force would normally be derived.

The Contractor will, unless precluded by a valid bargaining agreement, conduct
systematic and direct recruitment through public and private employee referral
sources likely to yield qualified minority group applicants, including, but not
limited to, State employment agencies, schools, colleges, and minority group
organizations. To meet this requirement, the Contractor will, through his E.E.O.
Officer, identify sources of potential minority group employees, and establish
with such identified sources of procedures whereby minority group applicants
may be referred to the Contractor for employment consideration.

In the event the Contractor has a valid bargaining agreement providing for
exclusive hiring hall referrals, they are expected to observe the provisions of that
agreement to the extent that the system permits the Contractor's compliance with
equal employment opportunity contract provisions, (The U.S. Department of
Labor has held that where implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the Contractor to do the
same, such implementation violates Executive Order 11246, as amended.)

Contractors will encourage their present employees to refer minority group
applicants for employment by posting appropriate notices or bulletins in areas
accessible to all such employees. In addition, information and procedures with
regard to referring minority group applicants will be discussed with employees.

Personnel Actions

Wages, working conditions, and employee benefits shall be established and administered,
and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, or national origin, The following procedures shall be followed:

a.

Contractors will conduct periodic inspections of project sites to ensure that
working conditions and employee facilities do not indicate discriminatory
treatment of project site personnel.
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b. Contractors will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

c. Contractors will periodically review selected personnel actions in depth to
determine whether there is evidence of discrimination. Where evidence is found,
the Contractor will promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed, such corrective
action shall include all affected persons.

d. Contractors will promptly investigate all complaints of alleged discrimination
made to them in connection with their obligations under this contract, will attempt
to resolve such complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the Contractor will inform every
complainant of all avenues of appeal.

7. Training and Promotion

a. Contractors will assist in locating, qualifying, and increasing the skill of minority
group and women employees, and applicants for employment.

b. Consistent with the Contractor's work force requirements and as permissible
under Federal and State regulations, the Contractor shall make full use of training
programs i.e., apprenticeship and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. In the event the training Special provision is provided
under this contract, this subparagraph will be superseded as indicated in
Attachment 2.

c. Contractors will advise employees and applicants for employment of available
training programs and entrance requirements for each.

d. Contractors will periodically review the training and promotion potential of
minority group and women employees and will encourage eligible employees to
apply for such training and promotion.
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8. Unions

If Contractors rely in whole or in part upon unions as a source of employees, Contractors
will use their best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and to effect referrals by
such unions of minority and female employees. Actions by Contractors either directly or
through a Contractor's association acting as agent will include the procedures set forth
below:

a. Contractors will use their best efforts to develop, in cooperation with the unions,
joint training programs aimed toward qualifying more minority group members
and women for membership in the unions and increasing the skills of minority
group employees and women so that they may qualify for higher paying
employment.

b. Contractors will use their best efforts to incorporate an equal employment
opportunity clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color, religion,
sex, or national origin.

C. Contractors are to obtain information as to the referral practices and policies of
the labor union except that to the extent such information is within the exclusive
possession of the labor union and such labor union refuses to furnish such
information to the Contractor, the Contractor shall so certify to the State Highway
Department and shall set forth what efforts have been made to obtain such
information.

d. In the event the union is unable to provide the Contractor with a reasonable flow
of minority and women referrals within the time limit set forth in the collective
bargaining agreement, the Contractor will through independent recruitment
efforts, fill the employment vacancies without regard to race, color, religion, sex,
or national origin, making full efforts to obtain qualified and/or qualifiable
minority group persons and women. (The U.S. Department of Labor has held that
it shall be no excuse that the union with which the Contractor has a collective
bargaining agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the Contractor from
meeting the obligations pursuant to Executive Order 11246, as amended, and
these special provisions, such Contractor shall immediately notify the State
highway agency.
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10.

Subcontracting

Contractors will use their best efforts to solicit bids from and to utilize minority
group Subcontractors or Subcontractors with meaningful minority group and
female representation among their employees. Contractors shall obtain lists of
minority-owned construction firms from State highway agency personnel.

Contractors will use their best efforts to ensure Subcontractor compliance with
their equal employment opportunity obligations.

Records and Reports

Contractors will keep such records as are necessary to determine compliance with
the Contractor's equal employment opportunity obligations. The records kept by
the Contractor will be designed to indicate:

(1) the number of minority and non-minority group members and women
employed in each work classification on the project,

(2) the progress and efforts being made in cooperation with unions to increase
employment opportunities for minority and women (applicable only to
Contractors who rely in whole or in part on unions as a source of their
work force),

3) the progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees, and

(4) the progress and efforts being made in securing the services of minority
group Subcontractors or Subcontractors with meaningful minority and
female representation among their employees.

All such records must be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and places for
inspection by authorized representatives of the State highway agency and the
Federal Highway Administration.

Contractors will submit to the State highway agency a monthly E.E.O. report for
each month for the duration of the project, indicating the number of minority,
women, and non-minority group employees currently engaged in each work
classification required by the contract work. This information is to be reported on
Form PR-1391. Each covered Subcontractor will submit the reports for the life of
the Subcontractor's agreement and indicate last month of work. When no work is
performed during a month indicate this on the report as NO WORK.
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Training Special Provisions

This Training Special Provisions supersedes subparagraph 7b of the Special Provision entitled
"Specific Equal Employment Opportunity Responsibilities," (Attachment 1), and is in
implementation of 23 U.S.C.C.140(a).

As part of the Contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeymen in the type
of trade or job classification involved.

The number of trainees to be trained under the special provision will be 0 (amount to
be filled in by the State Highway Department).

In the event that a Contractor subcontracts a portion of the contract work, they shall determine
how many, if any, of the trainees are to be trained by the Subcontractor, provided, however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision, The Contractor shall also ensure that this training special
provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor's needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the State highway agency for approval the number of trainees to be trained in each selected
classification and training program to be used. Furthermore, the Contractor shall specify the
starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in
an approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment
through public and private likely to yield minority and women trainees) to the extent that such
persons are available within a reasonable area of recruitment. The Contractor will be responsible
for demonstrating the steps that they have taken in pursuance thereof, prior to a determination as
to whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman status or in which they have been employed
as a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor's records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the State highway agency and the
Federal Highway Administration. The State highway agency and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal
employment opportunity obligations of the Contractor and to qualify the average trainee for
journeyman status in the classification concerned by the end of the training period. Furthermore,
apprenticeship programs registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau
and training programs approved but not necessarily sponsored by the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and training shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the division office. Some off-site training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the engineer, reimbursement will be made for training persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for off-
site training indicated above may only be made to the Contractor where they do one or more of
the following and the trainees are concurrently employed on a Federal-aid project; contributes to
the cost of the training, provides the instruction to the trainee, or pays the trainee's wages during
the off-site training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirements of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program. It is not required that all trainees be on board for the entire length of the contract.
Contractors will have fulfilled their responsibilities under this Training Special Provision if they
have provided acceptable training to the number of trainees specified. The number trained shall
be determined on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

Contractors shall furnish the trainee a copy of the program the Contractor will follow in
providing the training. The Contractor shall provide each trainee with a certification showing the
type and length of training satisfactorily completed.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting their performance under this Training Special Provision.
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X. REQUIRED CONTRACT PROVISIONS
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I General
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111 Nonsegregated Facilities
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V. Statements and Payrolls

VI Record of Materials, Supplies, and Labor
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VIII.  Safety: Accident Prevention
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X. Implementation of Clean Air Act and Federal
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XL Certification Regarding Debarment, Suspension,

Ineligibility, and Voluntary Exclusion
XIL Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A.Employment Preference for Appalachian Contracts (included in
Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed
on the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate superin-
tendence and to all work performed on the contract by piecework,
station work, or by subcontract.

2. Except as otherwise provided for in each section, the
contractor shall insert in each subcontract all of the stipulations
contained in these Required Contract Provisions, and further
require their inclusion in any lower tier subcontract or purchase
order that may in turn be made. The Required Contract Provisions
shall not be incorporated by reference in any case. The prime
contractor shall be responsible for compliance by any subcontrac-
tor or lower tier subcontractor with these Required Contract
Provisions.

3. A breach of any of the stipulations contained in these
Required Contract Provisions shall be sufficient grounds for
termination of the contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29
CFR 5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7,
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in accor-
dance with the procedures of the U.S. Department of Labor (DOL)
as set forth in 29 CFR 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the DOL, or the
contractor's employees or their representatives.

6. Selection of Labor: During the performance of this
contract, the contractor shall not:

a. discriminate against labor from any other State, posses-
sion, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as
specified in Attachment A), or

b. employ convict labor for any purpose within the
limits of the project unless it is labor performed by convicts who
are on parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630 and 41 CFR 60) and orders of the Secretary of Labor as
modified by the provisions prescribed herein, and imposed
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor's project activities
under this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of
the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.)
set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by
reference in this contract. In the execution of this contract, the
contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the State highway
agency (SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship,
preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the SHA contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of EEO
and who must be assigned adequate authority and responsibility to
do so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantial-
ly involved in such action, will be made fully cognizant of, and
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will implement, the contractor's EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contract-
or's EEO policy and its implementation will be reviewed and
explained. The meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees
will be given a thorough indoctrination by the EEO Officer,
covering all major aspects of the contractor's EEO obligations
within thirty days following their reporting for duty with the
contractor.

c.  All personnel who are engaged in direct recruitment
for the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employ-
ees by means of meetings, employee handbooks, or other
appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation:  "An Equal Opportunity Employer."  All such
advertisements will be placed in publications having a large
circulation among minority groups in the area from which the
project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct recruitment
through public and private employee referral sources likely to yield
qualified minority group applicants. To meet this requirement, the
contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures
whereby minority group applicants may be referred to the
contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the extent
that the system permits the contractor's compliance with EEO
contract provisions. (The DOL has held that where implementa-
tion of such agreements have the effect of discriminating against
minorities or women, or obligates the contractor to do the same,
such implementation violates Executive Order 11246, as amend-
ed.)

c.  The contractor will encourage his present employees
to refer minority group applicants for employment. Information
and procedures with regard to referring minority group applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national origin,
age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of
project sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project site
personnel.

b.  The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected
personnel actions in depth to determine whether there is evidence
of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all
complaints of alleged discrimination made to the contractor in
connection with his obligations under this contract, will attempt to
resolve such complaints, and will take appropriate corrective
action within a reasonable time. If the investigation indicates that
the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs,
i.e., apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be in
their first year of apprenticeship or training. In the event a special
provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special
provision.

d.  The contractor will periodically review the training
and promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her
best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions,
and to effect referrals by such unions of minority and female
employees. Actions by the contractor either directly or through a
contractor's association acting as agent will include the procedures
set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed toward
qualifying more minority group members and women for member-
ship in the unions and increasing the skills of minority group
employees and women so that they may qualify for higher paying
employment.

b  The contractor will use best efforts to incorporate an
EEO clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard to
their race, color, religion, sex, national origin, age or disability.
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c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that to the
extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to the
SHA and shall set forth what efforts have been made to obtain such
information.

d. In the event the union is unable to provide the
contractor with a reasonable flow of minority and women referrals
within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment
efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts
to obtain qualified and/or qualifiable minority group persons and
women. (The DOL has held that it shall be no excuse that the
union with which the contractor has a collective bargaining
agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors
and suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined
in 49 CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into pursuant to
this contract. The contractor will use his best efforts to solicit bids
from and to utilize DBE subcontractors or subcontractors with
meaningful minority group and female representation among their
employees. Contractors shall obtain lists of DBE construction
firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be
available at reasonable times and places for inspection by autho-
rized representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in
cooperation with unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing
the services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the
SHA each July for the duration of the project, indicating the
number of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-
1391. If on-the-job training is being required by special provision,
the contractor will be required to collect and report training data.

III. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this
contract or subcontract, or the consummation of this material
supply agreement or purchase order, as appropriate, the bidder,
Federal-aid construction contractor, subcontractor, material
supplier, or vendor, as appropriate, certifies that the firm does not
maintain or provide for its employees any segregated facilities at
any of its establishments, and that the firm does not permit its
employees to perform their services at any location, under its
control, where segregated facilities are maintained. The firm
agrees that a breach of this certification is a violation of the EEO
provisions of this contract. The firm further certifies that no
employee will be denied access to adequate facilities on the basis
of sex or disability.

b. As used in this certification, the term "segregated
facilities" means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, timeclocks, locker
rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees which are segregated by
explicit directive, or are, in fact, segregated on the basis of race,
color, religion, national origin, age or disability, because of habit,
local custom, or otherwise. The only exception will be for the
disabled when the demands for accessibility override (e.g. disabled
parking).

c. The contractor agrees that it has obtained or will
obtain identical certification from proposed subcontractors or
material suppliers prior to award of subcontracts or consummation
of material supply agreements of $10,000 or more and that it will
retain such certifications in its files.

IV.PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural minor collectors,
which are exempt.)

1. General:

a. All mechanics and laborers employed or working
upon the site of the work will be paid unconditionally and not less
often than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276¢)] the full amounts of wages and
bona fide fringe benefits (or cash equivalents thereof) due at time
of payment. The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor
or its subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 2 of this Section IV and the DOL
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poster (WH-1321) or Form FHWA-1495) shall be posted at all
times by the contractor and its subcontractors at the site of the
work in a prominent and accessible place where it can be easily
seen by the workers. For the purpose of this Section, contributions
made or costs reasonably anticipated for bona fide fringe benefits
under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of Section IV,
paragraph 3b, hereof. Also, for the purpose of this Section, regular
contributions made or costs incurred for more than a weekly period
(but not less often than quarterly) under plans, funds, or programs,
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of
work actually performed, without regard to skill, except as
provided in paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than
one classification may be compensated at the rate specified for
each classification for the time actually worked therein, provided,
that the employer's payroll records accurately set forth the time
spent in each classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act
and related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any
class of laborers or mechanics employed under the contract, which
is not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additional classification is utilized in the area
by the construction industry;

(3) the proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a
classification prevails in the area in which the work is performed.

c.  If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the addition-
al classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment Stan-
dards Administration, Washington, D.C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within
30 days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that
additional time is necessary.

d. 1In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the

contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits,
where appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommenda-
tion of the contracting officer, to the Wage and Hour Administrator
for determination. Said Administrator, or an authorized represen-
tative, will issue a determination within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary

e. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 2c or 2d of this
Section IV shall be paid to all workers performing work in the
additional classification from the first day on which work is
performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe
benefit or an hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does
not make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secre-
tary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been
met. The Secretary of Labor may require the contractor to set
aside in a separate account assets for the meeting of obligations
under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1) Apprentices will be permitted to work at less
than the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training,
or with a State apprenticeship agency recognized by the Bureau, or
if a person is employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has
been certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The allowable ratio of apprentices to
journeyman-level employees on the job site in any craft
classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program.
Any employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall be
paid not less than the applicable wage rate listed in the wage
determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess
of the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage determination
for the work actually performed. @~ Where a contractor or
subcontractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman-level
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hourly rate) specified in the contractor's or subcontractor's
registered program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices
shall be paid fringe benefits in accordance with the provisions of
the apprenticeship program. If the apprenticeship program does
not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator for the Wage and
Hour Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the
Bureau, withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the
comparable work performed by regular employees until an accept-
able program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will
not be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL, Employ-
ment and Training Administration.

(2) The ratio of trainees to journeyman-level
employees on the job site shall not be greater than permitted under
the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be
paid not less than the applicable wage rate on the wage determi-
nation for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the
rate specified in the approved program for his/her level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman-level wage
rate on the wage determination which provides for less than full
fringe benefits for apprentices, in which case such trainees shall
receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the
helper classification is specified and defined on the applicable

wage determination or is approved pursuant to the conformance
procedure set forth in Section IV.2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved defini-
tion, shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually per-
formed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship
and skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection with
Federal-aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. The straight time
hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. The ratio
of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request
of an authorized representative of the DOL withhold, or cause to
be withheld, from the contractor or subcontractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to
Davis-Bacon prevailing wage requirements which is held by the
same prime contractor, as much of the accrued payments or
advances as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer
or mechanic, including any apprentice, trainee, or helper, em-
ployed or working on the site of the work, all or part of the wages
required by the contract, the SHA contracting officer may, after
written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of
the contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in
any workweek in which he/she is employed on such work, to work
in excess of 40 hours in such workweek unless such laborer,
mechanic, watchman, or guard receives compensation at a rate not
less than one-and-one-half times his/her basic rate of pay for all
hours worked in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the
event of any violation of the clause set forth in paragraph 7 above,
the contractor and any subcontractor responsible thereof shall be
liable to the affected employee for his/her unpaid wages. In
addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such
territory) for liquidated damages. Such liquidated damages shall
be computed with respect to each individual laborer, mechanic,
watchman, or guard employed in violation of the clause set forth in
paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime
wages required by the clause set forth in paragraph 7.
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9. Withholding for Unpaid Wages and Liquidated
Damages:

The SHA shall upon its own action or upon written request
of any authorized representative of the DOL withhold, or cause to
be withheld, from any monies payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by
the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 8 above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regula-
tions of the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the
date of completion of the contract for all laborers, mechanics,
apprentices, trainees, watchmen, helpers, and guards working at
the site of the work.

b. The payroll records shall contain the name, social
security number, and address of each such employee; his or her
correct classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or
cash equivalent thereof the types described in Section 1(b)(2)(B) of
the Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicat-
ing whether the employee does, or does not, normally reside in the
labor area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has
found that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits
under a plan or program described in Section 1(b)(2)(B) of the
Davis Bacon Act, the contractor and each subcontractor shall
maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated in
writing to the laborers or mechanics affected, and show the cost
anticipated or the actual cost incurred in providing benefits.
Contractors or subcontractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprentices and trainees, and ratios and wage rates
prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each
week in which any contract work is performed, to the SHA
resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers, described in Section
IV, paragraphs 4 and 5, and watchmen and guards engaged on
work during the preceding weekly payroll period). The payroll
submitted shall set out accurately and completely all of the
information required to be maintained under paragraph 2b of this

Section V. This information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing Office,
Washington, D.C. 20402. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcon-
tractor or his/her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the follow-
ing:

(1) that the payroll for the payroll period contains
the information required to be maintained under paragraph 2b of
this Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned,
without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in the
Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not
less that the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as specified
in the applicable wage determination incorporated into the
contract.

e. The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement
of Compliance" required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications
may subject the contractor to civil or criminal prosecution under 18
U.S.C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the
records required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives
of the SHA, the FHWA, or the DOL, and shall permit such repre-
sentatives to interview employees during working hours on the job.
If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL,
or all may, after written notice to the contractor, sponsor, applicant,
or owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway
System, except those which provide solely for the installation of
protective devices at railroad grade crossings, those which are
constructed on a force account or direct labor basis, highway
beautification contracts, and contracts for which the total final
construction cost for roadway and bridge is less than $1,000,000
(23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials
and Labor Used by Contractor of Highway Construction Involving
Federal Funds," prior to the commencement of work under this
contract.
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b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of
the quantities of those specific materials and supplies listed on
Form FHWA-47, and in the units shown on Form FHWA-47.

c.  Furnish, upon the completion of the contract, to the
SHA resident engineer on Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a final
labor summary of all contract work indicating the total hours
worked and the total amount earned.

2. At the prime contractor's option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by
the State. Specialty items may be performed by subcontract and
the amount of any such specialty items performed may be deducted
from the total original contract price before computing the amount
of work required to be performed by the contractor's own organiza-
tion (23 CFR 635).

a. "Its own organization" shall be construed to include
only workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor, assignee, or agent of the prime
contractor.

b. "Specialty Items" shall be construed to be limited to
work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of the
overall contract.

2. The contract amount upon which the requirements set forth
in paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent
will be given only after the SHA has assured that each subcontract
is evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws governing
safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment

and take any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety of
the public and to protect property in connection with the
performance of the work covered by the contract.

2. Tt is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any subcontractor
shall not permit any employee, in performance of the contract, to
work in surroundings or under conditions which are unsanitary,
hazardous or dangerous to his/her health or safety, as determined
under construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with Section
107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry out
the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned with the
project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepre-
sentation with respect to any facts related to the project is a
violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, the following
notice shall be posted on each Federal-aid highway project (23
CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-
AID HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever,
whether a person, association, firm, or corporation,
knowingly makes any false statement, false representation,
or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or
quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on
any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false repre-
sentation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed
or to be performed, or materials furnished or to be
furnished, in connection with the construction of any
highway or related project approved by the Secretary of
Vi ransportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of



Federal-Blue Book

the Federal-aid Roads Act approved July 1, 1916, (39 Stat.
355), as amended and supplemented;

Shall be fined not more that $10,000 or imprisoned not
more than 5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any facility that is or will be utilized in the
performance of this contract, unless such contract is exempt under
the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as
amended by Pub.L. 91-604), and under the Federal Water Pollution
Control Act, as amended (33 U.S.C. 1251 et seq., as amended by
Pub.L. 92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance
with all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt
of any communication from the Director, Office of Federal Activi-
ties, EPA, indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such require-
ments.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered
Transactions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective primary participant is providing the certification set
out below.

b. The inability of a person to provide the certification
set out below will not necessarily result in denial of participation in
this covered transaction. The prospective participant shall submit
an explanation of why it cannot provide the certification set out
below. The certification or explanation will be considered in
connection with the department or agency's determination whether
to enter into this transaction. However, failure of the prospective
primary participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.

c. The certification in this clause is a material
representation of fact upon which reliance was placed when the
department or agency determined to enter into this transaction. If
it is later determined that the prospective primary participant

knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause of default.

d. The prospective primary participant shall provide
immediate written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary partici-
pant learns that its certification was erroneous when submitted or
has become erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "lower tier covered transaction,"
"participant,” "person," "primary covered transaction," "principal,"
"proposal," and "voluntarily excluded," as used in this clause, have
the meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact the
department or agency to which this proposal is submitted for
assistance in obtaining a copy of those regulations.

f. The prospective primary participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency entering into this transaction.

g.  The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided
by the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
nonprocurement portion of the "Lists of Parties Excluded From
Federal Procurement or Nonprocurement Programs" (Nonprocure-
ment List) which is compiled by the General Services Administra-
tion.

i.  Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph f
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause or default.

H ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of
its knowledge and belief, that it and its principals:
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a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this
proposal been convicted of or had a civil judgement rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification
or destruction of records, making false statements, or receiving
stolen property;

c.  Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in paragraph
1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

* 3k ok ok ok

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension
and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of changed
circumstances.

d. The terms '"covered transaction," "debarred,"
"suspended,"  "ineligible," "primary covered transaction,"
"participant," "person," "principal," "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing
Executive Order 12549. You may contact the person to which this
proposal is submitted for assistance in obtaining a copy of those
regulations.

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f.  The prospective lower tier participant further agrees
by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,”" without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
Nonprocurement List.

h.  Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

Y

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such prospec-
tive participant shall attach an explanation to this proposal.

H ok ok ok ok

XII. CERTIFICATION REGARDING USE OF
CONTRACT FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her knowledge
and belief, that:

a.  No Federal appropriated funds have been paid or will
be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making
of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.
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b. If any funds other than Federal appropriated funds
have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form-LLL,
"Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or

entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his
or her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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XI.  Wage Rates Applicable



GENERAL DECISION UT020023 01/17/03 UT23

General Decision Number UT020023

Superseded General Decision No. UT010023

State: Utah
Construction Type:
HIGHWAY
County(ies):

DAVIS WEBER

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date

0 03/01/2002
1 05/17/2002
2 12/27/2002
3 01/17/2003

ELEC0354C 06/01/2001

ELECTRICIANS

Rates

23.43

* ENGI0003Y 07/01/2000
POWER EQUIPMENT OPERATORS:
Blade smooth/finish

Tractor, small rubber tire with attachments

Rates

20.92

18.92

IRONO0027E 07/01/2002

IRONWORKERS, Reinforcing

Rates

20.76

UTO20023 - 1

Fringes

6.32+4.2%

Fringes

9.73

9.73

Fringes

8.62



SUUT3005A 03/25/1992

CARPENTERS
CEMENT MASONS
FLAGGERS
IRONWORKERS:
Ornamental & Structural
LABORERS:

General Laborer, Asphalt Raker, Landscape
Laborer

Concrete Laborer (Compaction, Underground
Fine Grading, Operation of Shute or Bucket)

Grade Laborer (Uses hand held level to check
grade, inserts grade stakes in concrete)

Pipelayer (Smooths sides and bottom of trenches,
does rigging of pipe, assembles and installs
concrete and tile pipe)

Laborer, Power Tools (Cutting Torch, Operators
of Gasoline, Electric or Pneumatic Tools, e.g.
compressor, compactor, jackhammer, vibrator,
concrete saw, chain saw, and concrete cutting
torch)

Fence Erection Laborer (clearing of right of way,
unloading of materials by hand, digging of post
holes & pouring of concrete in connection
therewithin)

PAINTERS, SPRAY

POWER EQUIPMENT OPERATORS:

Rates

16.13

14.40

6.59

16.65

10.04

10.04

10.04

11.03

12.65

10.04

14.05

UTO20023 -2

Fringes
2.80
2.41

1.75

3.65

2.53

2.53

2.53

3.54

2.79

2.53

1.62



Asphalt Finishing Machine

Asphalt Plant Operator

Backhoe, Tire & Track, under 5 cu. yds.

Backhoe, Tire & Track, over 5 cu. yds.
Blade, Rough

Bulldozer, All Sizes

Chip Spreader

Laydown Machine, Asphalt/Concrete
Loader, All Sizes

Paver, Asphalt

Roller, Asphalt

Roller, Grade/Compaction

Screedman

TRUCK DRIVERS:

14.14

18.05

13.44

14.05

11.60

18.05

16.29

12.53

18.05

12.53

12.80

11.01

10.95

Dump Trucks - Water Level Capacity (Bottom,
End and Side), Including Dumpster Truck,
Turnawagons, Turnarockers and Dumpcrete):

Less than 8 cu. yds.

8 cu. yds. and less than 14 cu. yds.

14 cu. yds. and less than 35 cu. yds.
Water, Fuel and Oil Trucks:

Up to 2500 gallons

2500 gallons to less than 4000 gallons

10.50

9.80

16.14

9.95

11.67

UTO20023 -3

5.69

7.23

4.57

7.23

2.22

7.08

7.08

2.22

5.09

2.22

4.12

3.31

3.09

222

4.87

2.22

3.31



Oil Spreader Operator where Boot Man is not

required 9.25
Transport Truck 10.90 1.42
* TEAMO0222D 07/01/2000
Rates Fringes
TRANSIT MIX TRUCKS:
0 cu. yds. to 8 cu. yds. 16.615 8.69
8 1/4 cu. yds. to 14 cu. yds. 16.715 8.69

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses (29 CFR

5.5(a)(1)(ii)).

In the listing above, the "SU" designation means that rates listed under that identifier do not
reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions
whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the Davis-Bacon survey program. If the
response from this initial contact is not satisfactory, then the process described in 2.) and 3.)
should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

UTO20023 - 4



Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator (See 29
CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the

requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly
to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

UTO20023 - 5
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XII. Bidding Schedule



Utah Department of Transportation

Bidder's Schedule

Bid Opening Date: 4/29/2003
Project Number: STP-0126(6)6
Project Name: SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
Description: SAFETY/TRAFFIC OPERATIONS
Funding FEDERAL

Region: REGION 1
County DAVIS

# Item Description Quantity Unit
10 - ROADWAY
1 012850010 Mobilization 1 lump sum
2 013150010 Public Information Services 1 lump sum
3 015540005 Traffic Control 1 lump sum
4 01557000* Maintenance of Traffic (MOT) 1 lump sum
5 015720010 Dust Control and Watering 15000 gallon
6 01721001P Survey 1 lump sum
7 01892000* Reconstruct Irrigation Diversion Box 1 each
8 01892002* Reconstruct Cleanout Box 3 each
9 01892004* Reconstruct Valve Box 11 each
10 01892005* Reconstruct Manhole 10 each
11 01892006* Reconstruct Monument Box 1 each
12 020560020 Granular Borrow 375 ton
13 02083000* Relocate Fire Hydrant 1 each
14 02221000* Remove Light Pole 1 each
15 02221001* Remove and Salvage Monument 1 each
16 02221002* Remove Bus Bench 3 each
17 02221003* Remove Utility Box 1 each
18 022210030 Remove Catch Basin 3 each
19 022210095 Remove Pipe Culvert 55 foot
20 02222000P Remove Concrete Sidewalk 485 square yard
21 02222001P Remove Concrete Driveway 450 square yard
22 02222002P Remove Concrete Curb and Gutter 1000 foot
23 022220040 Remove Asphalt Pavement 425 square yard
24 02316002* Roadway Excavation (Plan Quantity) 650 cubic yard
25 02319000* Potholing for Utilities 12 each
26 02610041* 12 inch Reinforced Concrete Pipe Culvert, Class B 135 foot
27 026350030 Manhole Frame and Solid Cover, Std Dwg GF 2 1 each
28 026350040 Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 4 each
29 027050010 Asphalt Pavement Sawing 10000 inch-foot
30 027210070 Untreated Base Course 3/4 inch or 1 inch Max 400 ton
31 027410010 HMA Mix - 1/2 inch 1040 ton
32 027480050 Emulsified Asphalt SS-1H 6 ton
33 02765002* Pavement Message Paint 68 each
34 02765003* Remove Pavement Markings 167 foot
35 02765005* Pavement Marking Paint 13 gallon
36 02771000* Concrete Waterway 247 square foot
37 027710025 Concrete Curb and Gutter Type B1 912 foot
38 027710045 Concrete Driveway Flared, 7 inch Thick 435 square foot
39 027710050 Concrete Driveway Open, 6 inch Thick 1315 square foot
40 027710055 Concrete Driveway Open, 7 inch Thick 2870 square foot
41 02771008* Pedestrian Access Ramp Type E 1002 square foot
42 02772000* Pothole Patching 3600 square foot
43 02776000* Textured Concrete Flatwork 4 inch thick 860 square foot
44 027760010 Concrete Sidewalk 3385 square foot

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment. Read all related documents carefully.
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Utah Department of Transportation
Bidder's Schedule

Bid Opening Date: 4/29/2003
Project Number: STP-0126(6)6
Project Name: SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
Description: SAFETY/TRAFFIC OPERATIONS
Funding FEDERAL

Region: REGION 1
County DAVIS

# Item Description Quantity Unit
10 - ROADWAY
45 02788000* Micro-Surfacing 66000 square foot
46 028910010 Relocation of Sign 3 each
47 029120010 Contractor Furnished Topsoil 125 square yard
48 02922006* Turf Sod 860 square foot
49 02961001* Rotomilling 6700 square yard
50 03310000* Construct Catch Basin 4 each
51 03310001* 5 ft Concrete Manhole 1 each
20 - STRUCTURES
52 02225001* Asphalt Surfacing Removal (Structures) 450 square yard
53 03392001* Penetrating Concrete Sealer 2850 foot
54 03924001* Structural Concrete Repair (Repair Bent) 3 each
55 03924002* Structural Concrete Repair (Beam End Repair) 12 each
56 03924003* Structural Concrete Repair (Fence Posts Concrete) 10 each
57 03924004* Structural Concrete Repair (Under Side Deck Overhang) 1 each
58 03924005* Structural Concrete Repair (Collision Repair) 1 each
59 03925000* Polymer Overlay 44200 square foot
60 03934001* Pothole Patching 7000 square foot
61 05831001* Expansion Joint Modification (Sidewalk) 16 foot
62 05831002 Expansion Joint Modification (Bridge Deck) 90 foot
63 05831003* Expansion Joint Modification (Strip Seal Gland Replacement) 90 foot
64 07925000* Hot Poured Joint Seal 60 foot
40 - SIGNING
65 028910190 Sign Type P-2, 12inch X 18 inch 3 each
50 - SIGNALS
66 02892000* Remove and Salvage Existing Equipment 1 lump sum
67 02892001* Traffic Signal System Clearfield - 300 N. & Main Street 1 lump sum
68 028920020 Installation of State Furnished Material 1 lump sum
69 028920025 Installation of State Furnished Mast Arm Mounted Sign 4 each
70 135540010 Polymer Concrete Junction Box 11 each

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment. Read all related documents carefully.
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Federal-Blue Book

XIII. Measurement and Payment



MEASUREMENT AND PAYMENT

The Department will measure and pay for each bid item as detailed in this section.
Payment is contingent upon acceptance by the Department.

Items arelisted by Specification and in tables asfollows:

ltem # Bid item number | Bid Item Name | Unit of measurement and payment

Additiond information goes here.

1 012850010 Mobilization Lump sum

Payment Amount Paid When Paid

First The lesser of 25% of mobilization or 2.5% of With first estimate
contract

Second The lesser of 25% of mobilization or 2.5% of With estimate following completion of
contract 5% of contract

Third The lesser of 25% of mobilization or 2.5% of With estimate following completion of
contract 10% of contract

Fourth The lesser of 25% of mobilization or 2.5% of With estimate following completion of
contract 20% of contract

Fina Amount bid in excess of 10% of contract Upon substantial completion
price.
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2 013150010 Public Infor mation Services Lump Sum
A. Includes compensation for:

1. All fliers, public information office, telephone lines, and all other labor and materials required to
complete the item.

2. All costs for materials, install ation, maintenance, and removal of the public
information services signs.

B. The Engineer will monitor the PIM and all public information services.

1 When the Contractor provides acceptable public information services in accordance with these
specifications, partial payments for the pay item “Public Information Services’” will be made asthe
work progresses.

2. Failure to provide acceptable public information services will result in withholding of payment for this
item.

3. Partial payments made as follows:

% of Original Contract Earned % of amount bid item
5 25
10 40 less all previous payments
25 50 less all previous payments
75 75 less all previous payments
100 100 less all previous payments
C. Theterm “origina Contract amount” as used above means the amount bid for the construction items on this

Contract, not including the amounts bid for Public Information Services and Mobilization.

3 015540005 Traffic Control Lump Sum

Partial Payment: Based on the percentage of the project completed, excluding the cost of the traffic control.

4 01557000* Maintenance of Traffic (MOT) Lump Sum
A. Includes3V.M.S.
B. Includes Static Signs per Sheet DT-1.
5 015720010 Dust Control and Watering Gallon
6 01721001P Survey (Specialty Item) Lump sum
A. Partial payments made asfollows:
% of Project Completed % of amount bid item
5 25
10 40 less all previous payments
50 75 less all previous payments
75 90 less all previous payments
B. 10% of amount will be held until as-constructed drawings arereceived by ENGINEER.
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7 01892000* Reconstruct Irrigation Diversion Box Each
In place

8 01892002* Reconstruct Cleanout Box Each
In place

9 01892004* Reconstruct Valve Box Each
In place

10 01892005* Reconstruct Manhole Each
In place

11 01892006* Reconstruct Monument Box Each
In place

12 020560020 Granular Borrow Ton
Refer to Section 01280 “ M easur ement.”

13 02083000* Relocate Fire Hydrant Each
14 02221000* Remove Light Pole Each
Removed

15 02221001* Remove and Salvage M onument Each
Removed and delivered to UDOT.

16 02221002* Remove Bus Bench Each
Removed
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17 02221003* Remove Utility Box Each
Removed

18 022210030 Remove Catch Basin Each
Removed

19 022210095 Remove Pipe Culvert Feet

20 02222000P Remove Concrete Sidewalk Squareyard
A. Areaof stepswill be based on the area of the horizontal projection.

B. Department will not pay separately for concrete sawing.

21 02222001P Remove Concrete Driveway Squareyard
Department will not pay separately for concrete sawing.

22 02222002P Remove Concrete Curb and Gutter Feet
Department will not pay separately for concrete sawing.

23 022220040 Remove Asphalt Pavement Squareyard

Regar dless of the depth or number of cour ses encounter ed.

A. Do not measurediscontinued roadswithin the limits of the new roadbed or roadsthat aredisturbed in
performing other items of work.

B. Department will pay for material placed to cover pavementsor fill depressionsunder “ Roadway
Excavation,” or “Borrow.”

C. Department will pay for concrete curb and concrete curb and gutter integral to the concrete pavement to be
removed under “ Remove Concrete Pavement.”

24 02316002* Roadway Excavation (Plan Quantity) Cubicyard

A. Plan quantity, in final position, computed by the method of average end areas.

B. Department authorizes cross sections or modifications including excavation below subgrade, unstable
slopes, unpreventable dides and terracing.

C. Department will not measure or pay for excavation in excess of that authorized.

D. The Department pays for re-handing or additional haul when it is directed in writing as “ Extra Work.”
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25 02319000* Potholing for Utilities Each
26 02610041* 12 inch Reinforced Concrete Pipe Culvert, Class B Feet
Measured paraléel to the center line from barrel end to barrel end, in place.
27 026350030 Manhole Frame and Solid Cover, Std Dwg GF 2 Each
In place
28 026350040 Rectangular Grate and Frame, (Bicycle Safe Grating), Each
Std Dwg GF 3
In place
29 027050010 Asphalt Pavement Sawing Inch-feet

Measurement: Average depth ininchestimeslengthin feet.
Payment: When no depth is shown, payment will be based on a depth of 6 inches. If the average depth exceeds
the plan depth by 2 inches or more, the unit price will increase by 20 percent.

30 027210070 Untreated Base Course 3/4inch or 1inch Max Ton
In place

31 027410010 HMA Mix - /2 inch Ton
A. Includes aggregates, asphalt binder, hydrated lime, other additives, etc.

B. The Department will not pay separately for asphalt binder, hydrated lime, additives, etc.

32 027480050 Emulsified Asphalt SS-1H Ton

Payment will be based on Vendor’ sinvoice with certified weight-Emulsified Asphalt SS-1H diluted 1 to 1. No
payment will be made for additional dilution.
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33 02765002* Pavement M essage Paint Each

In place, measurement - Painted Pavement M essages:
A. Letter = one message.
B. Arrow = one message.
C. Multi-headed arrow = one message per arrow.
D. School crossbars = one message per 24 inch x 10 ft bar.
E. Crosswalk = two message per lane and two messages per shoulder.
F. Stop Bar = one message per lane and one message per shoulder.
G. Railroad crossing markings = seven messages per lane.
1. ‘R’ = one message each (two required).
2.'X’ = two messages.
3. Transverse Bar = one message each (two required).
4. Stop Bar = one message.
Payment:
A.  The Department will not pay for removal of unauthorized, smeared, or damaged markings.
B. Pricereduction for paint application rate:

Rate Pay Factor
At the specified rate 1.0
1-10 percent below the specified rate 0.75
11-15 percent below the specified rate 0.50
More than 15 percent below the specified rate May be accepted at 0.40 percent or
required to be repainted.
34 02765003* Remove Pavement Markings Feet

Measurement for removing pavement markings:
Measure per foot each line removed.

35 02765005* Pavement Marking Paint Gallon

In place, Payment:
A.  The Department will not pay for removal of unauthorized, smeared, or damaged markings.
B. Pricereduction for paint application rate:

Rate Pay Factor

At the specified rate 1.0

1-10 percent below the specified rate 0.75

11-15 percent below the specified rate 0.50

More than 15 percent below the specified rate May be accepted at 0.40 percent or
required to be repainted.
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36

02771000* Concrete Waterway Squar e feet

In place.

Price Adjustmentsfor Strength
A. When concreteis below specified strength:

1
2.

Department may accept item at a reduced price
The pay factor will be applied to the portion of theitem which isrepresented by the strength tests
that fall below specified strength.
Department will calculate the pay factor asfollows:
Psi below specified strength: Pay Factor:
1-100 0.98

101 - 200 094

201 - 300 0.88

301 - 400 0.80
Morethan 400 0.50 or Engineer may reject

37

027710025 Concrete Curb and Gutter Type B1 Feet

Measured along the roadway face. Include excavation if Roadway Excavation is not abid item.
Price Adjustmentsfor Strength
A. When concrete is below specified strength:

1 Department may accept item at areduced price
2. The pay factor will be applied to the portion of the item which is represented by the strength tests
that fall below specified strength.
3. Department will calculate the pay factor as follows:
Psi below specified strength: Pay Factor:
1-100 0.98
101 - 200 0.94
201 - 300 0.88
301 - 400 0.80
More than 400 0.50 or Engineer may reject
38 027710045 Concrete Driveway Flared, 7 inch Thick Squar e Feet

In place, include Radius and Flares.
Price Adjustmentsfor Strength
A. When concrete is below specified strength:

1.
2.

Department may accept item at areduced price

The pay factor will be applied to the portion of the item which is represented by the strength tests
that fall below specified strength.

Department will calculate the pay factor as follows:

Psi below specified strength: Pay Factor:
1-100 0.98
101 - 200 0.94
201 - 300 0.88
301 - 400 0.80
More than 400 0.50 or Engineer may reject
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39

027710050 Concrete Driveway Open, 6 inch Thick Squar e Feet

In place, include Radius and Flares.
Price Adjustmentsfor Strength
A. When concrete is below specified strength:

1 Department may accept item at areduced price
2. The pay factor will be applied to the portion of the item which is represented by the strength tests
that fall below specified strength.
3. Department will calculate the pay factor as follows:
Psi below specified strength: Pay Factor:
1-100 0.98
101 - 200 094
201 - 300 0.88
301 - 400 0.80
More than 400 0.50 or Engineer may reject
40 027710055 Concrete Driveway Open, 7 inch Thick Squar e Feet

In place, include Radius and Flares.
Price Adjustmentsfor Strength
A.  When concrete is below specified strength:

1 Department may accept item at areduced price
2. The pay factor will be applied to the portion of the item which is represented by the strength tests
that fall below specified strength.
3. Department will calculate the pay factor as follows:
Psi below specified strength: Pay Factor:
1-100 0.98
101 - 200 0.94
201 - 300 0.88
301 - 400 0.80
More than 400 0.50 or Engineer may reject
41 02771008* Pedestrian Access Ramp TypeE Squar e Feet
In place

Price Adjustmentsfor Strength
A. When concrete is below specified strength:

1.
2.

Department may accept item at areduced price

The pay factor will be applied to the portion of the item which is represented by the strength tests
that fall below specified strength.

Department will calculate the pay factor as follows:

Psi below specified strength: Pay Factor:

1-100 0.98

101 - 200 0.94

201 - 300 0.88

301 - 400 0.80
More than 400 0.50 or Engineer may reject
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42 02772000* Pothole Patching Squar e feet
A. By thesquarefoot in place.

B. Thereisno guarantee of quantity for thisitem.

C. Includes Excavation, Sawcutting, Compaction, UTBC, Tack Coat and HMA.

43 02776000* Textured Concrete Flatwork 4 inch thick Squar e feet
In place

Price Adjustmentsfor Strength
A. When concrete is below specified strength:
1 Department may accept item at areduced price
2. The pay factor will be applied to the portion of the item which is represented by the strength tests
that fall below specified strength.

3. Department will calculate the pay factor as follows:
Psi below specified strength: Pay Factor:
1-100 0.98
101 - 200 094
201 - 300 0.88
301 - 400 0.80
More than 400 0.50 or Engineer may reject
44 027760010 Concrete Sidewalk Squar e feet

In place, include excavation if Roadway Excavation is not abid item.
Price Adjustmentsfor Strength
A. When concrete is below specified strength:

1 Department may accept item at areduced price
2. The pay factor will be applied to the portion of the item which is represented by the strength tests
that fall below specified strength.
3. Department will calculate the pay factor as follows:
Psi below specified strength: Pay Factor:
1-100 0.98
101 - 200 0.94
201 - 300 0.88
301 - 400 0.80
More than 400 0.50 or Engineer may reject
45 02788000* Micro-surfacing Squar e feet
M easur ement:
A. Micro-surfacing: Include aggregates and all additives including asphalt binder.
46 028910010 Relocation of Sign Each

In place, includes removal and disposa of existing concrete sign base.
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47 029120010 Contractor Furnished Topsoil SquareYard

In place

48 02922006* Turf Sod Squar e Feet

In place
A. DEPARTMENT will not pay separately for repair or replacement to sprinkler systems.

49 02961001* Rotomilling SquareYard
50 03310000* Construct Catch Basin Each
Payment:

A. DEPARTMENT will not pay separately for reinforcing steel and associated work.
B. DEPARTMENT will make no separate payment for excavation for structures.
C. DEPARTMENT will pay separately for grate & frame.
Price Adjustmentsfor Strength
A. When concrete is below specified strength:
1 Department may accept item at areduced price
2. The pay factor will be applied to the portion of the item which is represented by the strength tests
that fall below specified strength.

3. Department will calculate the pay factor as follows:
Psi below specified strength: Pay Factor:
1-100 0.98
101 - 200 0.94
201 - 300 0.88
301 - 400 0.80
More than 400 0.50 or Engineer may reject
51 03310001* 5 ft Concrete Manhole Each
Payment:

A. DEPARTMENT will not pay separately for reinforcing steel and associated work.
B. DEPARTMENT will make no separate payment for excavation for structures and sawcutting of pipes.
C. DEPARTMENT will pay separately for grate & frame.
Price Adjustmentsfor Strength
A. When concrete is below specified strength:
1 Department may accept item at areduced price
2. The pay factor will be applied to the portion of the item which is represented by the strength tests
that fall below specified strength.

3. Department will calculate the pay factor as follows:
Psi below specified strength: Pay Factor:
1-100 0.98
101 - 200 0.94
201 - 300 0.88
301 - 400 0.80
More than 400 0.50 or Engineer may reject
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52

02225001*

Asphalt Surfacing Removal (Structures)

Squareyard

Removed

53

03392001*

Penetrating Concrete Sealer

Foot

Cover total surface area of each parapet.

54

03924001*

Structural Concrete Repair (Repair Bent)

Each

A. Includes sounding concr ete and marking repair areasfor approval by the Engineer
B. Repair Structural Concrete asdirected torestoreit to a sound condition.

55

03924002*

Structural Concrete Repair (Beam End Repair)

Each

A. Includes sounding concr ete and marking repair areasfor approval by the Engineer
B. Repair Structural Concrete asdirected torestoreit to a sound condition.

56

03924003*

Structural Concrete Repair (Fence Posts Concrete)

Each

A. Includes sounding concr ete and marking repair areasfor approval by the Engineer
B. Repair Structural Concrete asdirected torestoreit to a sound condition.

57

03924004*

Structural Concrete Repair (Under Side Deck Overhang)

Each

A. Includes sounding concr ete and marking repair areasfor approval by the Engineer
B. Repair Structural Concrete asdirected torestoreit to a sound condition.

58

03924005*

Structural Concrete Repair (Collision Repair)

Each

A. Includes sounding concr ete and marking repair areasfor approval by the Engineer
B. Repair Structural Concrete asdirected torestoreit to a sound condition.

59

03925000*

Polymer Overlay

Squar e Foot

A. Includes grinding to provide acceptable surface and match overlay intojoints.
B. In place
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60 03934001* Pothole Patching Squar e Foot

Estimated plan quantities are based on preliminary field review for bidding purposes only.

Repair the actual quantities determined by the Engineer.

Pothole patching may be reduced, deleted, or increased over the bid quantitiesfrom the contract. If any of these
situations occur, the price of the actual quantity will be paid for at the contract unit price.

Department will not allow additional compensation for repairing blow throughs, or for removing and repairing
failed patches.

61 05831001* Expansion Joint M odification (Sidewalk) Foot

In place

62 05831002* Expansion Joint Modification (Bridge Deck) Foot

In place

63 05831003* Expansion Joint Modification (Strip Seal Gland Replacement) Foot

In place

64 07925000* Hot Poured Joint Seal Foot

In place

65 028910190 Sign TypeP-2,12inch X 18 inch Each

In place

66 02892000* Remove and Salvage Existing Equipment Lump sum
67 028920001* Traffic Signal System Clearfield - 300 N. & Main Street Lump sum

A. Includes all materials (other than State Furnished Items and Junction Boxes), labor, costs and workmanship
to provide a complete and fully operational signal system.

B. Connection fee associated with power source hookup will be paid for by the DEPARTMENT.
CONTRACTOR to make al the arrangements for connection of power.

68 028920020 Installation of State Furnished Material Lump sum
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69

028920025

Installation of State Furnished Mast Arm Mounted Sign

Each

70

135540010

Polymer Concrete Junction Box

Each
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XIV. PDBS Project Summary Report



Summary Report

Project: STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
Detail Alt Group Alt # Description
10 - ROADWAY 0 0
Item Number Description Qty Unit
012850010 Mobilization 1 Lump
013150010 Public Information Services 1 Lump
015540005 Traffic Control 1 Lump
01557000* Maintenance of Traffic (MOT) 1 Lump
015720010 Dust Control and Watering 15,000 gal
01721001P Survey 1 Lump
01892000* Reconstruct Irrigation Diversion Box 1 Each
01892002* Reconstruct Cleanout Box 3 Each
01892004* Reconstruct Valve Box 11 Each
01892005* Reconstruct Manhole 10 Each
01892006* Reconstruct Monument Box 1 Each
020560020 Granular Borrow 375 Ton
02083000* Relocate Fire Hydrant 1 Each
02221000* Remove Light Pole 1 Each
02221001* Remove and Salvage Monument 1 Each
02221002* Remove Bus Bench 3 Each
02221003* Remove Utility Box 1 Each
022210030 Remove Catch Basin 3 Each
022210095 Remove Pipe Culvert 55 ft
02222000P Remove Concrete Sidewalk 485 sqyd
02222001P Remove Concrete Driveway 450 sqyd
02222002P Remove Concrete Curb and Gutter 1,000 ft
022220040 Remove Asphalt Pavement 425 sqyd
02316002* Roadway Excavation (Plan Quantity) 650 cuyd
02319000* Potholing for Utilities 12 Each
02610041* 12 inch Reinforced Concrete Pipe Culvert, Class B 135 ft
026350030 Manhole Frame and Solid Cover, Std Dwg GF 2 1 Each
026350040 Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 4 Each
027050010 Asphalt Pavement Sawing 10,000 in-ft
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Summary Report

Project: STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD

Detail Alt Group Alt # Description

10 - ROADWAY 0 0
Item Number Description Qty Unit
027210070 Untreated Base Course 3/4 inch or 1 inch Max 400 Ton
027410010 HMA Mix - 1/2 inch 1,040 Ton
027480050 Emulsified Asphalt SS-1H 6 Ton
02765002* Pavement Message Paint 68 Each
02765003* Remove Pavement Markings 167 ft
02765005* Pavement Marking Paint 13 gal
02771000* Concrete Waterway 247 sqft
027710025 Concrete Curb and Gutter Type B1 912 ft
027710045 Concrete Driveway Flared, 7 inch Thick 435 sqft
027710050 Concrete Driveway Open, 6 inch Thick 1,315 sqft
027710055 Concrete Driveway Open, 7 inch Thick 2,870 sqft
02771008* Pedestrian Access Ramp Type E 1,002 sqft
02772000* Pothole Patching 3,600 sqft
02776000* Textured Concrete Flatwork 4 inch thick 860 sqft
027760010 Concrete Sidewalk 3,385 sqft
02788000* Micro-Surfacing 66,000 sq ft
028910010 Relocation of Sign 3 Each
029120010 Contractor Furnished Topsoil 125 sqyd
02922006* Turf Sod 860 sqft
02961001* Rotomilling 6,700 sqyd
03310000* Construct Catch Basin 4 Each
03310001* 5 ft Concrete Manhole 1 Each

Detail Alt Group Alt # Description

20 - STRUCTURES 0 0
Item Number Description Qty Unit
02225001* Asphalt Surfacing Removal (Structures) 450 sqyd
03392001* Penetrating Concrete Sealer 2,850 ft
03924001* Structural Concrete Repair (Repair Bent) 3 Each
03924002* Structural Concrete Repair (Beam End Repair) 12 Each
03924003* Structural Concrete Repair (Fence Posts Concrete) 10 Each

3/18/2003
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Summary Report

Project: STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
Detail Alt Group Alt # Description
20 - STRUCTURES 0 0
Item Number Description Qty Unit
03924004+ Structural Concrete Repair (Under Side Deck Overhang) 1 Each
03924005* Structural Concrete Repair (Collision Repair) 1 Each
03925000~ Polymer Overlay 44,200 sq ft
03934001* Pothole Patching 7,000 sqft
05831001* Expansion Joint Modification (Sidewalk) 16 ft
05831002* Expansion Joint Modification (Bridge Deck) 90 ft
05831003* Expansion Joint Modification (Strip Seal Gland Replacement) 90 ft
07925000* Hot Poured Joint Seal 60 ft
Detail Alt Group Alt # Description
40 - SIGNING 0 0
Item Number Description Qty Unit
028910190 Sign Type P-2, 12 inch X 18inch 3 Each
Detail Alt Group Alt # Description
50 - SIGNALS 0 0
Item Number Description Qty Unit
02892000* Remove and Salvage Existing Equipment 1 Lump
02892001* Traffic Signal System Clearfield - 300 N. & Main Street 1 Lump
028920020 Installation of State Furnished Material 1 Lump
028920025 Installation of State Furnished Mast Arm Mounted Sign 4 Each
135540010 Polymer Concrete Junction Box 11 Each
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XV. PDBS Detailed Stationing Summaries Report



Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
01721001P Survey 1 Lump
Note # Note
1 SURVEY to include surveying existing curb & gutter location from Sta. 2+40 to Sta. 5+50 (rt. side) prior to removals.

01892000* Reconstruct Irrigation Diversion Box 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 10+52.31 24.09 RT 1.0 Use Existing Frame and Cover
1.0
01892002* Reconstruct Cleanout Box 3 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 10+32.39 21.04 LT 1.0 Use Existing Frame & Cover
RD-3 19+86.22 32.42 RT 1.0 Use Existing Frame & Cover
RD-3 19+87.32 12.60 RT 1.0 Use Existing Frame & Cover
3.0
01892004* Reconstruct Valve Box 11 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 5+87.85 36.46 LT 1.0
RD-2 6+17.48 22.37LT 1.0
RD-3 10+44.98 16.08 LT 1.0
RD-3 10+49.79 15.94 LT 1.0
RD-3 10+57.58 21.16 LT 1.0
RD-3 10+60.63 3.05LT 1.0
RD-3 11+04.79 2158 LT 1.0
RD-3 19+67.63 4217 LT 1.0
RD-3 20+35.35 19.12 LT 1.0
RD-3 20+37.00 4581 LT 1.0
RD-3 9+42.65 18.62 LT 1.0
11.0
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
01892005* Reconstruct Manhole 10 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 1+14.30 8.02 LT 1.0 Use Existing Frame & Cover
RD-2 5+57.83 13.80 LT 1.0 Use Existing Frame & Cover
RD-2 6+78.69 14.63 LT 1.0 Use Existing Frame & Cover
RD-2 7+87.54 12.23 RT 1.0 Use Existing Frame & Cover
RD-3 10+89.69 19.52 RT 1.0 Use Existing Frame & Cover
RD-3 19+82.40 35.35LT 1.0 Use Existing Frame & Cover
RD-3 19+99.81 31.74 RT 1.0 Use Existing Frame & Cover
RD-3 20+00.09 26.00 RT 1.0 Use Existing Frame & Cover
RD-3 9+03.88 1150 LT 1.0 Use Existing Frame & Cover
RD-3 9+41.42 26.28 LT 1.0 Use Existing Frame & Cover
10.0

Note # Note
1 There are 3 Qwest telephone manholes.

01892006* Reconstruct Monument Box 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 20+00.00 0.00 LT 1.0
1.0
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
020560020 Granular Borrow 375 Ton
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-5 SOUTH SIDE 21.5 Under new asphalt
RD-6 NORTH SIDE 31.9 Under new asphalt
RD-6 SOUTH SIDE 47.3  Under new asphalt
RD-7 NE 46.6  Under new asphalt
RD-7 NW 71.1  Under new asphalt
RD-7 SE 64.7 Under new asphalt
RD-7 SW 43.2  Under new asphalt
RD-8 NORTH SIDE 25.0 Under new asphalt
351.3

Note # Note
1 Assumed Unit Weight = 135 pcf

2 Depth of 12" under new asphalt as shown on typical section

02083000* Relocate Fire Hydrant 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 10+61.53 24.27 RT 1.0
1.0
Note # Note

1 Existing fire hydrant is a 6".

02221000* Remove Light Pole 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 9+39.77 33.84 RT 1.0
1.0
02221001* Remove and Salvage Monument 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 20+47.64 54.39 LT 1.0 Return Monument to Engineer
1.0
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
02221002* Remove Bus Bench 3 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 19+62.30 58.31LT 1.0
RD-3 19+67.73 42.74 RT 1.0
RD-3 20+40.32 46.54 RT 1.0
3.0
02221003* Remove Utility Box 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 10+98.08 20.29 LT 1.0
1.0
022210030 Remove Catch Basin 3 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 10+52.41 17.92 LT 1.0
RD-3 10+53.66 17.92 RT 1.0
RD-3 20+37.67 32.16 RT 1.0
3.0
022210095 Remove Pipe Culvert 55 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 10+30.07 21.19LT 10+50.27 18.01 LT 16.51 12" pipe
RD-3 10+32.42 13.92 RT 10+51.41 17.93 RT 19.41 12" pipe
RD-3 20+21.57 32.86 RT 20+35.63 32.06 RT 16.04 12" squash cmp
51.96
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
02222000P Remove Concrete Sidewalk 485 sqyd

Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 5+05.02 25.99 RT 6+01.04 2593 RT 40.71
RD-2 6+03.92 40.32 RT 6+18.47 26.45LT 115
RD-2 6+39.58 25.36 RT 6+28.89 25.36 13.47
RD-3 10+43.25 2553 LT 10+62.21 25.73 LT 12.42  remove parkstrip material
RD-3 10+91.60 29.68 LT 11+53.04 29.76 LT 26.94
RD-3 11+89.28 29.68 LT 12+00.00 29.67 LT 4.48
RD-3 18+77.35 37.33RT 19+71.14 37.44 RT 39.46 remove parkstrip material
RD-3 18+77.35 39.74 RT 19+79.66 42.36 RT 55.51
RD-3 19+20.31 49.48 LT 19+28.99 50.12 LT 3.84 remove parkstrip material
RD-3 19+20.33 52.46 LT 19+28.98 5256 LT 4.63
RD-3 19+55.36 52.38 LT 9+30.34 29.26 RT 21.68
RD-3 19+56.31 49.94 LT 19+63.78 4537 LT 2.51 remove parkstrip material
RD-3 20+28.69 34.32 RT 20+47.38 37.34 RT 5.73 remove parkstrip material
RD-3 20+47.39 39.92 RT 10+62.19 27.74 LT 26.09
RD-3 6+93.05 29.22 RT 8+00.00 29.53RT 46.09
RD-3 8+62.52 25.95RT 8+82.54 26.03 RT 8.45 remove parkstrip material
RD-3 8+62.52 2793 RT 8+82.54 28.12 RT 9.2
RD-3 9+15.76 32.15LT 20+88.81 52.88 LT 44.93
RD-3 9+18.41 27.28 RT 9+39.70 23.76 RT 10.14 remove parkstrip material
RD-4 12+00.00 29.67 LT 12+57.36 2947 LT 71.82
RD-4 12+80.64 29.62 LT 13+24.60 29.74 LT 18.79

478.39
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
02222001P Remove Concrete Driveway 450 sqyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 6+15.00 20.87 RT 41.6
RD-2 6+37.89 26.31LT 23.73
RD-2 6+81.31 20.82LT 33.97
RD-3 10+77.1 18.52 LT 46.23
RD-3 11+71.05 18.21 LT 55.41
RD-3 18+76.04 32.69 RT 8.85
RD-3 19+42.23 4482 LT 40.0
RD-3 20+48.01 32.87 RT 8.26
RD-3 21+09.22 4453 LT 62.35
RD-3 8+45.35 21.06 RT 51.6
RD-3 8+91.89 20.00 RT 24.75
RD-4 12+71.00 16.90 LT 47.67
444.42

Note # Note
1 Station & offset taken from center of driveway
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
02222002P Remove Concrete Curb and Gutter 1,000 ft

Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 2+41.02 19.0 RT 2+67.20 18.9 RT 26.2
RD-1 2+91.95 18.7 RT 3+50.19 18.4 RT 58.22
RD-1 3+79.21 18.6 RT 4+00.00 18.0 RT 20.95
RD-2 4+00.00 18.00 RT 4+60.02 18.4 RT 60.02
RD-2 5+10.23 18.1 RT 5+94.94 18.2 RT 84.71
RD-2 5+51.38 199LT 5+68.83 379LT 27.95
RD-2 5+97.72 37.2LT 6+23.47 19.8LT 35.67
RD-2 6+35.84 18.3 RT 6+62.91 18.5RT 27.07
RD-2 6+52.42 19.7 LT 7+34.74 216 LT 82.45
RD-2 6+99.74 18.5RT 8+00.00 18.8 RT 100.26
RD-3 10+58.00 19.28 LT 20+43.34 33.47RT 42.07
RD-3 10+96.73 19.15LT 11+48.72 19.33LT 52.0
RD-3 11+94.26 18.98 LT 12+00.00 19.21LT 5.66
RD-3 18+81.74 33.53RT 10+70.73 2548 RT 132.4
RD-3 21+35.03 4538 LT 21+41.99 45.36 LT 6.96
RD-3 8+67.15 21.47 RT 8+77.07 21.65 RT 9.93
RD-3 9+15.68 2528 LT 20+83.76 45.48 LT 89.26
RD-3 9+32.20 23.03RT 19+62.48 4523 LT 43.0
RD-4 12+00.00 19.21LT 12+52.55 19.15LT 52.64
RD-4 12+85.96 19.23 LT 13+24.52 19.24 LT 38.56

995.98

022220040 Remove Asphalt Pavement 425 sqyd

Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1/2 2+41.01 16.5 RT 4+59.99 15.95RT 48.66
RD-2 5+51.31 18.0 RT 7+34.96 19.6 LT 40.82
RD-2 5+68.81 379LT 5+97.63 37.2LT 11.6
RD-2/3 5+10.22 15.8 RT 19+20.35 400 LT 125.7
RD-3 18+71.64 29.52 RT 10+70.71 21.65RT 35.79
RD-3 9+15.64 19.96 LT 21+41.79 41.28 LT 57.55
RD-3/4 20+52.81 28.0RT 13+24.50 15.33 LT 82.9

403.02
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
02316002* Roadway Excavation (Plan Quantity) 650 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
9.1 for concrete waterway
21.7 for pedestrian access ramp
50.0 for curb and gutter
99.8 for driveways
18.5 for textured concrete flatwork
30.0 for sidewalks
RD-5 SOUTH SIDE 23.6 for widening of roadway
RD-6 NORTH SIDE 35.0 for widening of roadway
RD-6 SOUTH SIDE 51.9 for widening of roadway
RD-7 NE 51.2 for widening of roadway
RD-7 NwW 78.0 for widening of roadway
RD-7 SE 71.0 for widening of roadway
RD-7 SW 47.4  for widening of roadway
RD-8 NORTH SIDE 27.5 for widening of roadway
614.7
Note # Note
1 depth of 24" for roadway
depth of 10" for curb and gutter
depth of 7" for textured concrete flatwork, sidewalk & ped ramp
depth of 9" for driveway and depth of 12" for concrete waterway
02319000* Potholing for Utilities 12 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
ALL 10.0 Contingency, as directed by ENGINEER
RD-7 19+81.3 49.8 1.0 Telephone line at SD Crossing
RD-7 20+42.9 35.7 1.0 Telephone line at SD Crossing
12.0
Note # Note
1 Pothole telephone lines prior to ordering manholes, to assure 36" depth. Sta. for new SD line crossing btel lines

3/18/2003
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt#: 0
Item Number Description Use Qty Unit
02610041* 12 inch Reinforced Concrete Pipe Culvert, Class B 135 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-7 10+33.27 1418 RT 10+66.57 2418 RT 33.8
RD-7 10+34.07 21.25LT 10+52.18 19.68 LT 18.17
RD-7 20+22.16 32.27RT 20+40.67 32.23RT 18.51
RD-7 20+42.63 13.01 RT 20+43.15 50.94 LT 62.21
132.69
Note # Note
1 Use Class V Strength of pipe
026350030 Manhole Frame and Solid Cover, Std Dwg GF 2 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-7 20+42.63 13.01 RT 1.0
1.0
026350040 Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 4  Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-7 10+54.21 19.4LT 1.0
RD-7 10+68.73 2412 RT 1.0
RD-7 20+42.59 32.09 RT 1.0
RD-7 20+43.39 51.75LT 1.0
4.0
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027050010 Asphalt Pavement Sawing 10,000 in-ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 2+41.02 18.5RT 4+00.00 16.1 974.8
RD-2 4+00 16.1 RT 4+60.00 18.0 RT 371.2
RD-2 5+10.22 17.8 RT 8+00.00 16.8 RT 1,752.0
RD-2 5+51.31 200LT 7+34.71 216 LT 1,127.7
RD-2 5+68.81 379LT 5+97.63 37.2LT 3131
RD-3 18+71.55 31.02 RT 10+70.72 23.32RT 978.06
RD-3 20+22.38 35.32 RT 12+00.00 14.65LT 1,026.36
RD-3 20+22.90 34.77 RT 20+52.80 31.13RT 228.72
RD-3 8+00.00 16.80 RT 19+14.37 4293 LT 1,285.8
RD-3 9+15.66 22,78 LT 21+41.89 42.69 LT 1,053.3
RD-4 12+00.00 1465 LT 13+24.51 16.79 LT 777.96
9,889.0

Note # Note
1 Assumed average depth of existing asphalt = 6 inches
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027210070 Untreated Base Course 3/4inch or 1inch Max 400 Ton
Line/Sheet From Station From Offset To Station To Offset Qty Comment

65.1 under concrete driveway
15.5 under textured concrete flatwork
41.4 under concrete sidewalk
8.9 under waterway
18.2  under pedestrian access ramp

40.0 under concrete curb and gutter

RD-5 SOUTH SIDE 11.5 under new asphalt
RD-6 NORTH SIDE 17.1  under new asphalt
RD-6 SOUTH SIDE 25.4 under new asphalt
RD-7 NE COR 25.1 under new asphalt
RD-7 NW COR 38.2 under new asphalt
RD-7 SE COR 34.8 under new aspahlt
RD-7 SW COR 23.2 under new asphalt
RD-8 NORTH SIDE 13.5 under new asphalt
377.9
Note # Note

1 Assumed Unit Weight = 145 pcf

2 Depth under asphalt and waterway = 6 inches
Depth under textured flatwork, curb & gutter, sidewalk,
pedestrian ramps, and driveways = 3 inches

3 In areas of curb & gutter and sidewalk replacement at same elevation as existing, full depth of UTBC may not be needed.

3/18/2003 # For Information only Page 11 of 25



Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027410010 HMA Mix - 1/2 inch 1,040 Ton
Line/Sheet From Station From Offset To Station To Offset Qty Comment
ALL 836.5 2" Overlay
RD-5 SOUTH SIDE 8.2 4" New Asphalt under overlay
RD-6 NORTH SIDE 12.2 4" New Asphalt under overlay
RD-6 SOUTH SIDE 18.1 4" New Asphalt under overlay
RD-7 NE 10.1 4" New Asphalt under overlay
RD-7 NORTH SIDE 11.6 6" Thick
RD-7 NwW 27.2 4" New Asphalt under overlay
RD-7 PARKSTRIP 17.5 3" Asphalt around signal, utiltiy poles, and behind sidew
RD-7 SE 24.8 4" New Asphalt under overlay
RD-7 SW 16.5 4" New Asphalt under overlay
RD-8 NORTH SIDE 14.4 6" Thick
997.1
Note # Note

1 Average Depth = 2" for Overlay

2 Depth of asphalt = 4 inches under overlay

3 Number of Gyrations: Nini=8 Ndes=100 Nmax=160
PG 64-34 Asphalt
Assumed Unit Weight = 155 pcf

027480050 Emulsified Asphalt SS-1H
Line/Sheet From Station From Offset To Station To Offset
ALL
Note # Note

1 Application Rate = 1/5 gal per sq. yd.

2 Paid for diluted 1:1 with Suppliers Certified Weigh Tickets

3 Assumed Unit Weight = 7.6 Ibs/gal

6 Ton

Qty Comment

55

5.5

Approx. 7200 sq. yd.
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
02765002* Pavement Message Paint 68 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
300 N 10+47.32 10+51.88 8.0 Crosswalk
300 N 10+51.48 10+53.82 2.0 Stop Bar
300N 10+56.95 11+48.23 6.0 Arrow
300N 8+38.78 9+30.22 6.0 Arrow
300 N 9+33.19 9+36.28 2.0 Stop Bar
300 N 9+34.75 9+40.47 8.0 Crosswalk
MAIN 18+74.50 19+43.53 2.0 ARROW
MAIN 19+54.61 19.57.05 4.0 Stop Bar
MAIN 19+58.51 19+62.76 12.0 Crosswalk
MAIN 20+34.35 20+41.24 12.0 Crosswalk
MAIN 20+41.11 20+45.09 4.0 Stop Bar
MAIN 20+58.60 21+17.70 2.0 ARROW
68.0
02765003* Remove Pavement Markings 167 ft

Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 11+00.00 6.43 LT 11+05.91 6.32 LT 591
RD-3 11+00.00 3.18RT 12+00.00 1.06 LT 100.17
RD-4 12+00.00 1.06 LT 12+60.12 1.28 LT 60.14

166.22
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
02765005* Pavement Marking Paint 13 gal
Line/Sheet From Station From Offset To Station To Offset Qty Comment
300N -0+06.99 4+00 251 406.99FT-F
300 N 0+90.68 1+31.02 0.25 40.33FT-B
300N 0+91.02 1+31.35 0.25 40.33FT-B
300N 10+52.69 11+52.69 0.62 100.00 FT-B
300 N 10+53.82 12+00.00 091 146.21FT-F
300N 12+00.00 12+62.69 0.39 6269FT-F
300 N 12+42.69 12+62.69 0.12 20.00FT-F
300 N 12+62.69 13+33.72 044 T71.18FT-F
300 N 13+33.72 13+52.69 0.12 1898FT-F
300N 4+00.00 5+58.80 0.98 1588FT-F
300N 6+09.73 6+17.12 0.05 7.39FT-F
300 N 6+17.12 7+24.62 0.66 1075FT-F
300 N 7+23.45 7+44.54 0.13 20.00FT-F
300 N 7+24.62 7+44.62 0.13 21.20FT-F
300 N 7+44.54 8+00.00 0.34 5542FT-F
300N 8+00.00 9+33.19 0.82 133.23FT-F
300N 8+34.54 9+34.54 0.62 100.00FT-B
MAIN 18+71.58 19+15.87 0.04 4430FT-D
MAIN 18+71.60 19+56.46 052 8486FT-B
MAIN 18+71.61 19+57.05 053 8544FT-F
MAIN 18+71.63 19+57.65 0.07 86.02FT-D
MAIN 19+12.24 19+55.26 0.27 43.02FT-B
MAIN 19+15.87 19+55.87 0.25 40.00FT-B
MAIN 20+40.11 21+41.77 0.08 101.66 FT-D
MAIN 20+41.11 21+41.79 0.62 100.69 FT-F
MAIN 20+42.01 21+41.82 0.62 99.81FT-B
MAIN 20+42.98 20+82.98 0.25 40.00FT-B
MAIN 20+43.94 20+92.93 0.3 498.00FT-B
MAIN 20+82.98 21+41.85 0.05 58.87FT-D
12.94
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Detailed Report
STP-0126(6)6 Version: 1

SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
Note # Note

1 LEGEND
B =8" SOLID WHITE
D = 4" SKIP WHITE
F = 4" SOLID DOUBLE YELLOW

2 CONVERSION
B =162 FT/GAL
D = 1260 FT/GAL
F = 1R2 FTIGAI

02771000* Concrete Waterway 247 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-6 5+52.0 20.0LT 6+15.0 19.8LT 246.6
246.6
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027710025 Concrete Curb and Gutter Type B1 912 ft

Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-5 2+41.02 21.00 RT 2+67.25 20.94 RT 26.23
RD-5 2+92.02 20.87 RT 3+50.33 20.73 RT 58.31
RD-5 3+79.22 20.66 RT 4+00.00 20.60 RT 20.78
RD-6 4+00.00 20.60 RT 4+60.00 20.45RT 60.0
RD-6 5+10.23 20.33RT 5+95.23 20.53 RT 85.0
RD-6 5+51.31 2248 LT 5+66.31 37.87LT 27.95
RD-6 6+00.13 37.17 LT 6+23.39 22.24 LT 35.64
RD-6 6+45.58 20.79 RT 6+62.89 20.89 RT 17.31
RD-6 6+52.37 22.16 LT 7+34.40 2410 LT 82.48
RD-6 6+99.45 20.75RT 8+00.00 21.30 RT 100.55
RD-7 10+47.52 23.05LT 10+57.80 20.56 LT 9.66
RD-7 10+52.39 30.74 RT 10+70.73 2549 RT 19.32
RD-7 10+96.26 20.50 LT 11+47.74 2048 LT 51.48
RD-7 11+94.22 20.19LT 12+00.00 20.15LT 5.68
RD-7 18+82.88 34.26 RT 19+58.13 41.28 RT 76.26
RD-7 19+14.35 4543 LT 19+20.31 45.48 LT 5.96
RD-7 20+34.37 36.14 RT 20+44.88 33.51RT 10.92
RD-7 20+41.68 5441 LT 20+86.96 48.89 LT 46.31
RD-7 21+34.73 4587 LT 21+41.99 45.36 LT 7.29
RD-7 8+00.00 21.30 RT 8+17.90 21.39 RT 17.9
RD-7 9+05.24 2255 RT 9+40.49 25.96 RT 37.28
RD-7 9+15.68 2528 LT 9+34.23 3044 LT 19.51
RD-8 12+00.00 20.15LT 12+51.74 19.82 LT 51.84
RD-8 12+86.82 19.6 LT 13+24.52 19.36 LT 37.7

911.36

027710045 Concrete Driveway Flared, 7 inch Thick 435 sqft

Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-7 21+13.80 47.35LT 434.76

434.76

Note # Note
1 Stationing is at a point on the back of curb in the center of the driveway.
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027710050 Concrete Driveway Open, 6inch Thick 1,315 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-5 2+79.50 20.90 RT 138.49
RD-5 3+64.70 20.69 RT 174.32
RD-6 6+20.27 20.66 RT 471.78
RD-6 6+37.88 22.20 LT 215.85
RD-6 6+81.40 20.82 RT 311.04
1,311.48

Note # Note
1 Stationing is at a point on the back of the curb in the center of the driveway.

027710055 Concrete Driveway Open, 7 inch Thick 2,870 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-7 10+77.61 20.50 LT 390.75
RD-7 11+70.96 20.33LT 482.26
RD-7 18+77.32 33.40 RT 81.73
RD-7 19+41.12 4514 LT 404.66
RD-7 20+49.23 33.02 RT 40.55
RD-7 8+61.58 2146 RT 864.5
RD-8 12+69.07 19.71 LT 604.2

2,868.65
Note # Note

1 Stationing is at a point on the back of curb in the center of the driveway.

02771008* Pedestrian Access Ramp Type E 1,002 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-6 5+62.06 27.01LT 159.73
RD-6 6+04.58 26.59 LT 154.73
RD-7 19+60.95 49.80 RT 142.28
RD-7 19+66.02 56.04 LT 191.01
RD-7 20+31.04 44.12 RT 186.28
RD-7 20+38.63 62.60 LT 167.97
1,002.0
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
02772000* Pothole Patching 3,600 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2/3  7+50.00 9+34.00 3,310.0
3,310.0
02776000* Textured Concrete Flatwork 4 inch thick 860 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-6 6+39.58 25.36 RT 6+68.88 25.36 RT 115.32
RD-6 6+93.72 25.36 RT 8+80.00 2540 RT 467.71
RD-7 19+26.31 49.98 LT 19+20.31 49.93 LT 18.79
RD-7 8+80.00 2540 RT 8+23.44 25.83 RT 96.42
RD-7 8+99.39 26.60 RT 9+38.50 27.89 RT 157.46
855.7

Note # Note
1 Use "Brick Red" coloring and "New Brick Herringbone" pattern.
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027760010 Concrete Sidewalk 3,385 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-6 5+05.02 29.40 RT 6+01.59 29.34 RT 344.59
RD-6 6+38.91 29.38 RT 6+69.59 29.39 RT 121.91
RD-6 6+93.05 29.22 RT 8+00.00 29.52 RT 406.9
RD-7 10+54.58 30.09 LT 10+62.71 29.75LT 50.06
RD-7 10+56.99 35.33RT 10+70.74 31.77 RT 105.83
RD-7 10+91.60 29.68 LT 11+53.04 29.76 LT 2425
RD-7 11+89.28 29.68 LT 12+00.00 29.67 LT 40.3
RD-7 18+76.81 42.45 RT 16+53.56 45.89 RT 534.02
RD-7 19+20.32 54.93 LT 19+26.73 5492 LT 31.57
RD-7 20+41.18 42.95 RT 20+51.25 41.74 RT 69.1
RD-7 20+46.97 59.94 LT 20+91.98 5493 LT 291.15
RD-7 8+00.00 29.52 RT 8+24.14 29.58 RT 91.0
RD-7 8+98.59 30.78 RT 9+34.13 32.13RT 153.81
RD-7 9+15.75 34.13LT 9+28.24 36.85LT 82.46
RD-8 12+00.00 29.67 LT 12+57.36 2947 LT 646.34
RD-8 12+80.64 29.62 LT 13+24.60 29.74 LT 169.14
3,380.68
Note # Note
1 Depth = 4 inches
02788000* Micro-Surfacing 66,000 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
ALL 64,758.0
64,758.0
028910010 Relocation of Sign 3 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 18+84.83 35.95 RT 1.0 Behind New Sidewalk
RD-3 19+07.85 35.57 RT 1.0 Behind New Sidewalk
RD-3 19+50.74 35.39 RT 1.0 Behind New Sidewalk
3.0
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
029120010 Contractor Furnished Topsoil 125 sqyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-5/6 84.5
RD-7 6.5
RD-8 29.7
120.7
Note # Note
1 Depth = 4 inches
2 Assumed 1' behind curb (if no sidewalk replacement), as necessary.
Assumed entire area between curb and sidewalk replacement.
02922006* Turf Sod 860 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-5/6  2+41.02 21.00 RT 4+14.97 20.57 RT 142.0
RD-6 5+44.60 20.24 RT 6+01.02 25,57 RT 285.0
RD-6 6+11.78 22.69 LT 7+34.40 2410 LT 105.0
RD-7 9+15.68 25.28 LT 9+33.18 29.89 LT 58.6
RD-8 12+81.15 25.84 LT 13+24.52 19.36 LT 267.3
857.9
Note # Note
1 Assumed 1' behind curb (if no sidewalk replacement), as necessary.
Assumed entire area between curb and sidewalk replacement.
2 As necessary, repair or replace sprinkler system.
02961001* Rotomilling 6,700 sqyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
ALL 6,658.0
6,658.0
Note # Note
1 Average Depth = 1-1/2"
2 Sta. 8+00 to Sta. 9+50

Depth = 3" at crown
Depth = 1-1/2" at lip of gutter

3/18/2003
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
03310000* Construct Catch Basin 4 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-7 10+54.21 19.40 LT 1.0 STD.DWG. CB-1LINE 3
RD-7 10+68.73 2412 RT 1.0 STD.DWG. CB-1LINE 4
RD-7 20+42.59 32.09 RT 1.0 STD.DWG. CB-1LINE 3
RD-7 20+43.39 51.75LT 1.0 STD.DWG. CB-1LINE 3
4.0

Note # Note
1 This item includes installation of catch basin box (concrete & rebar), grate and frame in the curb and gutter.

2 Grate and Frame paid for separately.

03310001* 5 ft Concrete Manhole 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-7 20+42.63 13.01 RT 1.0
1.0
Note # Note

1 Cut existing pipe and connect to as per Section 02610.

2 This item includes installation of manhole (concrete & rebar), frame and cover.

3 Frame and cover paid for separately.

4 Verify existing pipe depth and pothole telephone lines prior to ordering manholes.
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
20 - STRUCTURES Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
02225001* Asphalt Surfacing Removal (Structures) 450 sqyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EAST APPROACH SLAB 450.0
450.0
03392001* Penetrating Concrete Sealer 2,850 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
PARAPETS 2,850.0
STAIRWAYS 200.0
3,050.0
03924001* Structural Concrete Repair (Repair Bent) 3 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
BENT 8 1.0
BENT 3 1.0
BENT 6 1.0
3.0
03924002* Structural Concrete Repair (Beam End Repair) 12 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
BENTS 3,6,8 12.0
12.0
03924003* Structural Concrete Repair (Fence Posts Concrete) 10 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
BENTS 2,8 10.0
10.0
03924004* Structural Concrete Repair (Under Side Deck Overhang) 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
BENT 8 1.0
1.0
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
20 - STRUCTURES Alt Group: 0 Alt#: 0
Item Number Description Use Qty Unit
03924005* Structural Concrete Repair (Collision Repair) 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
NEAR BENT 1.0 Bottom of beam and web south west side near Bent 8
1.0
03925000* Polymer Overlay 44,200 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SIDE WALK AND STEPS 2,700.0
BRIDGE DECK AND APPROACH 41,500.0
44,200.0
03934001* Pothole Patching 7,000 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment

7,000.0 Approximately 20% of Deck

7,000.0
05831001* Expansion Joint Modification (Sidewalk) 16 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SIDEWALK BENT2,3 BENT 6,8 16.0 Replace Expansion Joints in Sidewalk
16.0
05831002* Expansion Joint Modification (Bridge Deck) 90 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
BENT 3,6,8 0.0 Replace Strip Seal Gland in Deck (See Detail)
0.0
05831003* Expansion Joint Modification (Strip Seal Gland Replacement) 90 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
BENT 3,6,8 See Strip Seal Gland Replacement Detail
0.0
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Detailed Report
STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD

20 - STRUCTURES Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
07925000* Hot Poured Joint Seal 60 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EAST APPR 30.0 Joint at East Approach Slab
WEST APPR 30.0 Joint at West Approach Slab
60.0
Note # Note
1 Rebuild Joint and Seal (See Hot Pored Joint Seal Detail)
# For Information only Page 24 of 25
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Detailed Report

STP-0126(6)6 Version: 1
SR-126; MAIN ST. AT 300 NORTH, CLEARFIELD
40 - SIGNING Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
028910190 Sign Type P-2, 12inch X 18inch 3 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS-3 11+25.01  21.81LT 1.0  Aux. Sign Type P-2, R8-3
SS-3 19+21.79  4351RT 1.0 Aux. Sign Type P-2, R8-3
SS-3 20+73.85 56.25 LT 1.0  Aux. Sign Type P-2, R8-3
3.0
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Federal-Blue Book

XVI. Special Provisions



March 14, 2003

SPECIAL PROVISION
STP-0126(6)6

SECTION 00555 M

PROSECUTION AND PROGRESS

PART 1 GENERAL

Deeteline“C" of paragraph 1.3 “Notice To Proceed,” and replace with the following:
C. Contract timewill begin at least 10 days after Notice To Proceed, but starting of time
may be delayed pending coordination of Utility Relocation and Right of Way issues at

the discretion of the Engineer. Some Utility relocation work will be ongoing during
congtruction.

Deleteline“B" of paragraph 1.5 “Progress Schedules,” and replace with the following:
B. Critical Path Method (CPM) Scheduleis not required. Submit a detailed work
schedule prepared by the CONTRACTOR.
Add the following to paragraph 1.12, Limitation of Operations

D. Notify affected utilities (listed on sheet 1-E) upon receiving Notice to Proceed.

E Right-of-way to be staked immediately after notice to proceed to alow for utilities to
be relocated.

F. Complete the project within 70 working days.

G. Contract time will not be extended for items that are not ordered within 2 weeks of
receiving Notice to Proceed.

Prosecution and Progress
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PART 1

March 4, 2003

SPECIAL PROVISION
STP-0126(6)6

SECTION 00725 M
SCOPE OF WORK

GENERAL

Add the following to paragraph 1.8, Maintaining Traffic - Generd:

F.

Closure of roadways will not be alowed except one way traffic will be dlowed 24
hours a day during concrete work on Structure F-330. Portable traffic sgnaswill be
required.

Use message boards as per approved MOT Plan and “ Do Not Block Intersection “
sgns on SR-126 to warn of restriction and delays on SR-107 and to prevent backup of
Westbound traffic into the SR-126 intersection.

All lanes of traffic to be maintained during peak hours on SR-126. Such time being
between the hours of 7:00 am. & 9:00 am. and 3:00 p.m. & 6:30 p.m. Monday
through Friday. With field experience, peak hour may be adjusted by the ENGINEER.

Add the following paragraph to Part 1, Generdl:

1.23 PROJECT DESCRIPTION

A.

The project is an Intersection Improvement/ Hazard Elimination project that will include
widening of the roadway with curb, gutter, Sdewalk, textured concrete parkstrip and
agphdt. The exiging sgnalswill be replaced with anew sgnd sysem. The existing
sgnd isto remain operationd until new system is functioning.

Also included are preservation repairs to Structure F-330 on SR-107 to include
Pothole Petching, various structure repairs an a Polymer Deck Overlay.

Scope of Work
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February 20, 2003

SPECIAL PROVISION
STP-0126(6)6

SECTION 00727 M

CONTROL OF WORK

PART 1 GENERAL

Add the following to paragraph 1.7, Cooperation With Utilities:

H.  Utah Power/ Pacificorp will be removing, relocating, and ingaling 6 poles at the
following approximate locations:

SR-126 SR-107 (300 N)

Sta. 19+58, Lt. (NEW) Sta. 10+83, Rt.

Sta. 19+67, Rt. Sta. 12+36, Lt. (NEW)
Sta. 20+32, Rt.

Sta. 20+45, Lt.

Contact Kent Schlehuber at (801) 629-4328 to coordinate schedules for the work.

Electric Light Wave will be rdocating their facilitiesin conjunction with Utah Power/
Pecificorp’s relocation work at the above locations. Contact Shauna Jones at
(801)924-6674.

J. XO Communications will be relocating their facilities in conjunction with Utah Power/
Pecificorp’s relocation work &t the above locations. Contact Kirk Hansen at
(801)983-1903.

K. Qwest Corporation will be rdocating their facilities in conjunction with Utah Power/
Pecificorp’s relocation work at the above locations. Contact Jeff Stapley at (801)
974-8150. Qwest dso has some linesthat will be underneath the sorm drain lines.
Pothole prior to placing manholes and boxes to verify depth. Approximeate depth is
36"

L. Contact Scott Hodge of Clearfield City at (801) 525-2788 10 days prior to working
around storm drain, water lines and sewer lines.

Control of Work
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Contact Kyle Secretan of Questar at (801) 324-3389 10 days prior to working around
gaslines. There are some gas lines that are underneeth the roadway improvements.
Pothole and expose by hand prior to preparing subgrade. Use care and caution when
working over and around these lines. Approximate depth is 30".

Contact Ben Thurgood of Clearfield Irrigation Company at (801) 825-1772 10 days
prior to working around irrigation lines. Coordinate with them to expose irrigation box
in parkgtrip in the southwest corner.

Contact Wenddll Zaugg of Home & Garden Irrigation Company at (801)825-8268 10
days prior to working around irrigation lines. (South Sde of 300 North only)

Contact Mark Anderson of Weber Basin Water Conservancy Didtrict at (801) 771-
1677 10 days prior to working around Weber Basin water lines.

Pecific Communication will be relocating the telephone booth located at approx. Sta.
20+40 Rt. Coordinate with Gary Griggs at 1-800-736-1040 ext. 414.

These anticipated utility adjustment descriptions are included for your information and
assigance in scheduling work with the utility companies. Additiond utility conflicts and
adjustments may be encountered during construction.

Attend a Utility Meeting, separate from the Precongtruction Conference, with the Utility
Company representatives prior to beginning work on the project.

Control of Work
00727M -2 of 2



PART 1

November 20, 2002
SPECIAL PROVISION
STP-0126(6)6

SECTION 01284S

PROMPT PAYMENT

GENERAL

1.1 SECTION INCLUDES

This Section applies to prime Contractors, all subcontractors, all service providers and all
material suppliers, and any lower tier subcontractors, service providers, and suppliers.

1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND
SERVICE PROVIDERS - PROGRESS PAYMENTS

A.

Include in subcontract, service or purchase agreement language agreeing to pay as
promptly as or sooner than required by this specification.

Pay subcontractor, service provider, or material supplier for satisfactory
performance of the subcontract, service or material supply agreement no later than
10 work days after receipt of payment.

Submit to the Engineer within 5 work days after paying subcontractor(s), service
providers, or material supplier(s), a certified payment statement in the form of an
affidavit certifying that the total dollar amount paid to each subcontractor, service
provider or supplier that the payment has been made promptly, and that the dollar
amount paid is the total amount due for work or services performed or materials
purchased during the pay period. Contractor is required to submit the affidavit on
Contractor’s letterhead and include the signature of a responsible official legally
representing the Contractor.

Prompt Payment
01284S — Page 1 of 4



1.3

1.4

PAYMENT TO SUBCONTRACTORS, SUPPLIERS AND SERVICE PROVIDERS
- RETAINED MONEY AND ACCRUED INTEREST

A.

Include in subcontract, service or purchase agreement language agreeing to pay
retained money and accrued interest upon satisfactory completion of the work of
subcontract, service or purchase agreement.

Pay retained money and accrued interest to subcontractor, service or material
provider no later than 25 work days after satisfactory completion of the work of
subcontract. service or purchase agreement.

Payment of retained money and accrued interest must be paid even if the
Contractor has not received payment from the Department.

Submit to the Engineer within 5 work days after paying subcontractor, supplier, or
service provider a certified payment statement in the form of an affidavit
certifying that the total amount paid is the total amount of retained money and
interest due to the subcontractor, service provider or supplier. Provide a signed
affidavit by a responsible official legally representing the Contractor, on
Contractor’s letterhead.

A determination of satisfactory completion and payment of retained money and
accrued interest does not relieve the Contractor, subcontractor, service provider
nor supplier from any contractual obligation.

DELAY OF PAYMENT

A.

Delay payment to subcontractor, service provider, or supplier, only for good
cause, with prior written notice to subcontractor, service provider or supplier and
with prior written approval of the Engineer.

Give subcontractor, service provider or supplier time to correct deficiencies
before estimated cut-off date.

Not giving notice to subcontractor, service provider, or supplier nor receiving
written approval from Engineer will be considered as implied consent to pay
promptly.

Engineer withholds from progress payment, delayed payments.
Include in subcontract, service and supply agreements, language providing for the

use of appropriate alternative dispute resolution mechanisms to resolve payment
disputes.

Prompt Payment
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F.

Department holds in escrow disputed funds until the dispute is resolved.

1.5 PENALTIES FOR FAILURE TO MAKE PROMPT PAYMENT

A.

Department will not reimburse for work performed by subcontractors, service
providers nor materials delivered by suppliers unless and until the Contractor
ensures that subcontractors, service providers and suppliers are promptly paid for
work performed or materials delivered.

1. Engineer deducts the dollar amount due but not paid to subcontractor,
service provider or supplier from the next progress payment.
2. Engineer may deduct an equal amount from the Contractor’s payment.

Department considers the failure to pay promptly an indication of a lack of
financial fitness.

1. Forfeit the privilege of bidding on the Department’s projects as a prime
Contractor until subcontractors, service providers or suppliers are paid.
2. Forfeit the privilege of having a subcontract, supply or purchase

agreement approved to perform as a subcontractor, service provider or
supplier on the Department’s projects until subcontractors, service
providers or suppliers are paid.

Department employs other mechanisms, consistent with this part and applicable
state and local law, to ensure that DBEs, other Contractors, service providers and
suppliers are fully and promptly paid.

1.6 OVERPAYMENT BY ENGINEER

A.

If the Engineer overpays for work or services performed or materials delivered,
the Department deducts the dollar amount of the overpayment from future
payments to the Contractor.

The subcontractor, service provider or supplier is responsible to keep records and
to know the quantity of work or services performed or materials delivered. If
overpayment is made to a subcontractor, service provider or material supplier, the
subcontractor, service provider or material supplier immediately notifies the
Contractor and the Department of the overpayment.

If prompt payment results in overpayment, the subcontractor, service provider or
supplier promptly repays the Contractor the amount of the overpayment. If
prompt repayment is not made to the Contractor, the prompt payment penalties of
this specification applies to subcontractor or supplier.

Prompt Payment
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PART 2 PRODUCTS Not used.

PART 3 EXECUTION Not used.

END OF SECTION

Prompt Payment
01284S — Page 4 of 4



September 25, 2002

SPECIAL PROVISION
STP-0126(6)6

SECTION 01557 S

MAINTENANCE OF TRAFFIC (MOT)

PART 1 GENERAL

11

1.2

1.3

14

SECTION INCLUDES
A. MOT Maintainer

B. Maintenance of Traffic (MOT) plans, Materids, and labor necessary for
implementation.

C. Variable message signs and congtruction Sgns

RELATED SECTIONS

A. Section 00555: Prosecution and Progress.

B. Section 01554: Traffic Control.

C. Section 02842: Ddlinegtors.

D. Section 02891: Traffic Signs.

REFERENCES

A. Manud on Uniform Traffic Control Devices, Latest Edition (MUTCD).
B. UDOT Metric Standard Drawings.

C. American Traffic Safety Services Association (ATSSA)
DEFINITIONS

A. Maintenance of Traffic (MOT) is defined as the work necessary to advise the public of

changesto norma traffic flow, and to indicate planned detours and aternate routes to
closed roads. It isintended to be used soldly as advisory information to the public.

Maintenance of Traffic
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15

1.6

1.7

1.8

1.9

POST-BID REQUIREMENTS

A.

DEPARTMENT will provide MOT plansto be implemented as part of the bid
package.

The gpparent low bidder will attend a mandatory meeting as detailed in Section 01554,
paragraph 1.4, line A.2.

Attendees of the mandatory meeting will review the CONTRACTOR’ s submitted
traffic control plans and the DEPARTMENT' s supplied MOT plans for compatibility.
Modify plans where necessary, as set forth in Section 01554, paragraph 1.6: Traffic
Control Plan Requirements.

Do not begin work on the project until written gpprova of the MOT plan is received
from the ENGINEER. No item of work can begin until the gpproved MOT planis
implemented for that phase of work.

MOT MAINTAINER

A.

The Traffic Control Maintainer, as specified in Section 01554, paragraph 1.7 is
respons ble for maintenance of MOT on the project. No separate payment will be
meade for maintenance of MOT.

Inspect MOT devices daily for compliance with the MOT plans. Submit daily
ingpection reports on aform acceptable to the ENGINEER  Record readings from
devices usng hour meters on the form.

MAINTENANCE OF MOT DEVICES

A.

Maintain traffic control devices per Section 01554, paragraph 1.8: Maintenance of
Work Zone Traffic Control.

WAGE RATES FOR TRAFFIC CONTROL PERSONNEL (FEDERAL AID JOBS
ONLY)

A.

Refer to Section 01554, paragraph 1.9, for wage rate information.

PAYMENT PROCEDURES

A.

Partid Payments - Based on the percentage of the project completed, excluding the

cost of MOT.

1. Failure to comply with any of the requirements of this specid provison will
result in non-compliance.

Maintenance of Traffic
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B. Price Adjustments:
1. The Department reduces payment if the MOT implemented is not in compliance
with the approved MOT plan, as determined by the ENGINEER.
2. The amount per day by which the CONTRACTOR's compensation will be
reduced is caculated using the daily charge in the Schedule of Liquidated
Damagesin Table 1 of Section 00555 or the Contract lump sum bid price for
MOT divided by the number of Contract days, whichever is greater.

C. Payment for change in scope: Negatiate a price adjustment for MOT if the
ENGINEER orders a change in the scope of work which requires modificetion to the
approved MOT Plan.

PART 2 PRODUCTS

21

22

SIGNS

A. Refer to Section 02891, Traffic Signs.

B. Type and configuration as directed by the MOT plans.
VARIABLE MESSAGE SIGNS (VMYS)

A. Advance warning device

1. Conform to guiddines st forth in Section 6F2 of the MUTCD.
2. Messages can be changed on-site and by dia-up modem

PART 3 EXECUTION

31

MODIFICATION OF MOT PLANS
A. ENGINEER may modify the MOT plansa any time.
B. Implement changes to the MOT plan before the end of the work shift.

C. Each phase of construction must be covered by an approved MOT plan. If a
construction phaseis proposed that is not covered by a DEPARTMENT supplied
MOT plan, submit a proposed MOT plan to the ENGINEER for approva.
1 Submit proposed MOT plan to the ENGINEER 10 working days before the
proposed MOT plan isto be implemented.
2. Do not begin work until the proposed MOT plan is approved for use, and has
been fully implemented.

Maintenance of Traffic
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3.2

3.3

TRAFFIC CONTROL DEVICES

A.

Ingtdlation and Maintenance:

1. Ingtall gppropriate devices for each congtruction phase as identified in the
appropriate MOT plan.

2. Maintain devices to provide proper, continuous functiondity.

3. Wash devices weekly unless conditions warrant more frequent cleaning.

4, Replace any device missing any part of the message or background.
Channdlizing Devices. Use as directed by the MOT plan.
Furnish adally record of the number and location of dl traffic control devicesin use.

Remove devices from the site of work when they are not needed for the immediate
control of traffic.

VARIABLE MESSAGE SIGN (VMYS)

A.

The DEPARTMENT will retain control of messages appearing on the VMS. The
CONTRACTOR will not change the location or the message configuration of the VMS
unless directed to by the ENGINEER in writing.

Pace in view of oncoming traffic without obstructing treffic flow. Relocate VMSto
match field conditions at no additiona cost to DEPARTMENT.

Provide did-up modem number to the ENGINEER.
Use necessary traffic control deviceswith VM Sto provide safe operation.

Remove devices from the site of work when they are not needed for the immediate
contral of traffic.

Unless otherwise specified, display advance natification VM S messages for aminimum
of 7 days prior to start of work.

END OF SECTION

Maintenance of Traffic
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March 13, 2003
SPECIAL PROVISION
STP-0126(6)6

SECTION 01892 M

RECONSTRUCT CATCH BASIN, CLEANOUT, METER, VALVE,
MANHOLE, AND MONUMENT BOXES

This Special Provision isintended to limit traffic disruption while providing a quality product.
Modify Section 2.1 A. by adding the following:

21 A

Minimum 1500 PSl within 12 hours and 2000 PSI within 24 hours

Maximum water cement retio .4

Minimum 700 Ib. /cubic yard of cement

Add accderators (excluding calcium chloride) or plasticizers as necessary to

achieve quick set and strength.

5. Add aminimum of 20 Ib./cubic yard of sted fiber to increase strength of mix.
Poly-fibers may aso beincluded in addition to stedl if part of astandard fiber
additive package.

6. Sted fiber to be cold drawn with deformed ends 1 inch - 2 inch in length.
Minimum sted! tendle strength of 120,000 PSI (ASTM A820).

A wbdpE

Modify section 3.1 by adding the following:

31 C.

Correctly reference al boxes before paving.

Contact Utility owner before any work commences.

Lower boxes before rotomilling and reconstruct top section after paving.

Reconstruct top section of cleanout box and catch basin using #5

coated rebar tied to existing reinforcing steel with a minimum 6 inch overlap.

The exigting stedl in the Structure must be exposed to dlow for the required

overlap.

5. Begin adjustment work on only the number of boxes that can be completed ina
24 hour period. (including concrete set to 2000 PS when raising boxes)

6. Use shims approved by the Engineer to adjust frame dope when necessary.
Do not use wood, rocks or bricks.

AwbdpE

7. Consolidate concrete using a high frequency internd vibrator.
8. Remove any debris that enters the manhole or catch basin.
0. Cooperate with utility company to provide access to boxes and manholes

during congtruction if necessary.

Reconstruct Catch Basin, Cleanout, Meter, Vave, Manhole, and Monument Boxes
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10. Remove traffic control devices as soon as possible after 2000 PS| has been
reached or at the direction of the engineer.

Reconstruct Catch Basin, Cleanout, Meter, Vave, Manhole, and Monument Boxes
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September 27, 2002

SPECIAL PROVISION
STP-0126(6)6

SECTION 02083S

RELOCATE FIRE HYDRANT

PART 1 GENERAL
1.1  SECTION INCLUDES
A. Materials and procedures for relocating fire hydrant
1.2 RELATED SECTIONS
A. Section 02061: Select Aggregate
1.3  SYSTEM DESCRIPTION
A. Provide a fully functional relocated fire hydrant.
PART 2 PRODUCTS
2.1  MATERIALS
A. Furnish all materials necessary to complete the relocation including 6” pipe, fitting,
and thrust blocks.
B. All mechanical joints will use megalug followers.
C. Pipe and fittings shall be of the same size and type as existing pipe and fittings.
PART 3 EXECUTION
3.1 PREPARATION
A. Obtain all necessary permits associated with the relocation
B. Coordinate the relocation with the water system authority as well all water main
shutdowns necessary to complete the work. Contact Scott Hodge at Clearfield City,
801-525-2788.
C. Before trenching

1. Stake location for the fire hydrant
2. Have utility companies locate and mark their lines.

Relocate Fire Hydrant
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3.2

3.3

RE-INSTALLATION

>

Water system authority products and installation specifications supersede those listed
below. Coordinate with Scott Hodge of Clearfield City.

Excavate a trench from the existing fire hydrant to the new location.

Remove existing fire hydrant and use for relocation.

Install necessary 6” pipe, fittings and thrust blocks.

Bed all pipe with free draining granular backfill borrow surrounding the pipe.

Align the fire hydrant with the roadway to match the existing condition.

Check for leaks.

Chlorinate and pressure test fire hydrant.

TQTMmonw

ACCEPTANCE

A. The Engineer and the water system authority will do the acceptance of the relocation
fire hydrant.

END OF SECTION

Relocate Fire Hydrant
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September 27, 2002
SPECIAL PROVISION
STP-0126(6)6
SECTION 02221 M

REMOVE STRUCTURE AND OBSTRUCTION

PART 3 EXECUTION

Add the following to Section 02221, Part 3:

3.18

3.19

3.20

3.21

REMOVE LIGHT POLE

A. Remove and properly dispose of light pole where designated. Located at Sta.
9+39.77, 33.8 Rt. in parking lot.

B. Disconnect power and remove eectrica lines from power source. Properly cover and
protect exposed ends of dectrica lines. Coordinate with property owner.

REMOVE AND SALVAGE MONUMENT

A. Remove and properly dispose of concrete.

B. Remove and Salvage Brass Monument. Deliver to ENGINEER.
REMOVE UTILITY BOX

A. Remove and properly dispose of utility box.

REMOVE BUSBENCH

A. Remove and properly dispose of bus bench.

Remove Structure and Obstruction
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February 20, 2003

SPECIAL PROVISION
STP-0126(6)6

SECTION 022258

ASPHALT SURFACING REMOVAL (STRUCTURES)

PART 1 GENERAL

1.1

SECTION INCLUDES

A. Remove existing asphalt surfacing materials from the east approach slab.

PART 2 PRODUCTS

2.1

REMOVAL EQUIPMENT

A. Use removal equipment capable of removing a uniform thickness of asphalt on
the approach slab without damaging the underlying concrete surfaces.

PART 3 EXECUTION

3.1

PREPARATION

A. Remove a uniform thickness of asphalt from the approach slab without damaging
concrete surfaces.
1. Field verify the asphalt surfacing removal depth.
2. Use equipment that weighs less than 22 tons.

END OF SECTION

Asphalt Surfacing Removal (Structures)
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August 12, 2002
SPECIAL PROVISION
STP-0126(6)6

SECTION 02316 M

ROADWAY EXCAVATION

Add the following to paragraph 1.2 RELATED SECTIONS:
I.  Section 00725: Scope of Work
J. Section01721: Survey
Add the following to paragraph 1.6 ACCEPTANCE:

B. Payment is plan quantity by the cubic meter. No adjustment will be made to plan
quantities unless staked quantities differ from plan quantities by more than 5
percent +/-.

C. Notify the Engineer in writing before beginning excavation in any area or balances of
excavation if the Contractor determines that the staked quantities differ from the plan
quantities by more than 5 percent +/-.  The following procedures then apply:

1. Provide calculations and plotsin accordance with Section 01721, paragraph
3.3 Computations and Plots.

2. Evduation of the “plan quantities’ to “staked quantities” will be by individud cuts
or baances as determined by the Engineer to provide the necessary accuracy.

3. Do not begin excavation of any cut sections that the Contractor determines to
differ from plan quantities by more than 5 percent +/- until the cdculaions and
plots have been submitted, reviewed, and gpproved quantities are determined
with the Engineer. No payments, partia or fina will be made until submissons
are provided and approved.

D. When the ENGINEER determines the staked quantities differ from plan quantities by
more than 5 percent +/-, the gpproved quantities will become the plan quantities
(adjusted).

Roadway Excavation
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When the Engineer directs changes in the dignment, grade, or scope of work that result

in a change in the roadway excavation quantities, the revised quantities become the plan
quantities (adjusted).

Payment will be made at the origina unit bid price for the plan quantities (adjusted).

If plan quantities are adjusted from the origina contract bid plan quantities, Section
00725 paragraph 1.5 Significant Changesin the Character of Work, will apply.

Roadway Excavation
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August 12, 2002

SPECIAL PROVISION
STP-0126(6)6

SECTION 02319 S
POTHOLING FOR UTILITIES
PART | GENERAL
11 SECTION INCLUDES
A. Potholing will be used to verify location and devation of exigting utilities.
PART 2 PRODUCTS
2.1 MATERIALS
A. Not Used.
PART 3 EXECUTION
3.1 CONSTRUCTION
A. Pothole after Blue Stakes has marked existing lines. Pothole locations of possble
conflicts as shown on the plans, not previoudy identified on the plans, and as directed
by the ENGINEER.
B. Cooperate with the utility companies to protect their facilities.
C. Hand dig to expose lines as per Section 00727, Cooperation with Utilities.

D. Backfill resultant holes with imported materials and compact as per Section 02324.

E Backfill the find depth to match the compostion, densty and devation of the existing
surface.

F. Utility linesto pothole include gas lines and phone lines.
END OF SECTION

Potholing For Utilities
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February 20, 2003

SPECIAL PROVISION

STP-0126(6)6

SECTION 02610M

PIPE CULVERTS

Add the following to paragraph 1.2, Related Sections:

1.2

RELATED SECTIONS

F.

Section 03211: Reinforcing Steel and Welded Wire.

Add the following to paragraph 1.3, References:

1.3

REFERENCES

U.

V.

ASTM C-109: Compressive Strength of Grout.

ASTM C-827 and ASTM C-157: Non-shrink Percentage of Grout.

Add the following to Part 1:

1.4

ACCEPTANCE CRITERIA

A.

At a minimum, UDOT evaluates the following criteria for the acceptance of pipe
culverts on the project. The Engineer selects and evaluates any or all culverts
from the following criteria and approves any proposed correction procedures.

1. Line and grade:

a. Culverts not to exceed the line and grade tolerances shown in
Table A.

b. Measure deviations from the final staked locations surveyed in the
construction process.

C. Correct defects in line and grade along the entire length of the
culvert.

d. Engineer approves accepted deviations from line and grade greater
than those allowed in Table A.

2. Barrel distortion:

Pipe Culvert
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a. Culvert barrels not to exceed the tolerances shown in Table A.
b. Distortion of the pipe is measured along a straight line through the
centerline of a pipe.
3. Pipe culvert damage: Irregular or distorted in shape, has cracks, dents,
holes, splits, or loose nuts or bolts.
4. Joints: Not to be poor fitting, contain uneven laps, or show signs of
leaking.
a. Furnish a Certificate of Compliance from the manufacturer of the
type specified.
b. Install according to suppliers recommended procedures.
5. Coatings: Furnish a Certificate of Compliance from the manufacturer for
the pipe Class specified. The Department takes a representative sample
from each lot furnished to conduct verification testing.

Table - A TOLERANCES

Alignment Tolerances Gradual Ovaling or Elliptical
Distortions
Max. Line | Max. Grade Nominal Pipe Maximum
Design Grade | Deviation Deviation Diameter * Distortions **
inch/100 inch/100 ft inch inch
ft
>3 % 1 1/4 +/- _18 +/-0-7/8
24 +/-1-1/4
>2 % 3/4 1/5 +/- 30 +/-1-1/2
_36 +/-1-17/8
<2% 12 1/8 +/- 42 +/-2
48 +/- +/-2-3/8
Notes- For nominal culvert diameters larger than 48 inch, use measured diameter to

calculate 5 percent allowable distortion.*
Maximum distortions are used to define dimensions associated with allowable
pipe deflections. Measure directly or by use of a mandrel test**

Pipe Culvert
02610M - 2 of 3




Add the following to paragraph 2.1, Pipe Culvert Classes:
2.1  PIPE CULVERT CLASSES

D. Use Class V strength pipe.

Add the following to paragraph 2.2, Pipe Culvert Types:
2.2 PIPE CULVERT TYPES
B. Circular Pipe Culvert may be replaced with Pipe Arch Culvert as necessary to
achieve absolute minimum cover of 12" due to utility conflicts, with no additional
cost to the department. Pipe Culvert must be hydraulically equivalent.
Add the following to Part 2:
2.5 MATERIALS
A. Non-shrink Grout:

1. Premixed, nonmetallic, noncorrosive, nonstaining product containing selected
silica sands, Portland Cement, shrinkage compensating agents, plasticizing
and water reducing agents.

2. Capable of developing compressive strength of 6500 to 9000 psi in 28 days.

Add the following to Section 02610, Part 3:
3.10  CONNECT TO EXISTING BOX

A. Extend existing pipe as necessary to reach new box. Maintain constant slope to
provide proper drainage.

B. Install as per standard drawings DG-1 through DG-9.

C. Core drill existing box as necessary allowing room for installation of new storm
drain pipe.
D. Center the connecting pipe within the hole in the box wall and adequately brace to

carry the full weight of the pipe at elevation specified from plans prior to grouting
of the void area..

E. Completely fill the void in the box wall with grout, between the pipe and the
outside of the hole to form a water tight joint uniformly finished inside and out.

Pipe Culvert
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October 31, 2002

SPECIAL PROVISION

STP-0126(6)6

SECTION 027428

PROJECT SPECIFIC SURFACING REQUIREMENTS

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Required PG Asphalt or emulsion.

B. Number of gyrations to use for Superpave Mix Design.

PART 2 PRODUCTS

2.1 MIXES
A. Hot Mix Asphalt (HMA): ( Refer to bid item for size)
1. PG 64-34 Asphalt.
2. N initial = 8 N gesign = 100 N final = 160
B. Tack Oil:
1. SS-1H Diluted 1:1.

C. Micro-Surfacing

1. For asphalt and additives see Special Provision 02788S, Micro-Surfacing.
PART 3 EXECUTION Not used.
END OF SECTION

Project Specific Surfacing Requirements
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September 27, 2002

SPECIAL PROVISION
STP-0126(6)6

SECTION 02765 S

PAVEMENT MARKING PAINT

Déelete Section 02765 and replace with the following:

PART 1

11

1.2

GENERAL

SECTION INCLUDES

A. Furnish Acrylic Water Based pavement marking paint meeting Federd Specification
TTP-1952 D. And refer to 2.1 for resin requirement.

B. Apply to asphaltic or concrete pavement as edge lines, center lines, broken lines, guide
lines, symbols and other related markings.

C. Remove pavement markings.

REFERENCES

A. AASHTO M 247: Glass Beads Used in Traffic Paint.

B. ASTM D 562: Congstency of Paints Measuring Krebs Unit (KU) Viscodty Using the
Stormer-Type Viscometer.

C. ASTM D 711: No-Pick-Up Time of Traffic Paint.

D. ASTM D 2205: Sdection of Tests for Traffic Paints

E ASTM D 2743: Uniformity of Traffic Paint Vehicle Solids by Spectroscopy and Gas
Chromatography.

F. ASTM D 3723: Pigment Content of Water-Emulsion Paints

G. ASTM D 3960: Determining Volatile Organic Compound (VOC) Content of Paints

and Related Coatings.

Pavement Marking Paint
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H.

J.

ASTM D 4451: Pigment Content of Paints

ASTM D 5381: X-Ray Fluorescence (XRF) Spectroscopy of Pigments and Extenders.

Federal Standards 595B, 37875, 33538, 11105 and TTP-1952 D.

1.3 ACCEPTANCE

A. UDOT ENGINEER:
1. Randomly samples pavement marking paint and submits to Centra Chemistry
Lab for acceptance.
2. Randomly generates the location of each test and removes al loose or excess
beads from the line prior to testing.
3. Visudly inspects each line to verify bead adhesion and compliance with
specified line dimensions requirements.
4, Verifiesthat the paint and beads are being gpplied within specified tolerances a
minimum of once each production day.
5. Verify quantities used by measuring both paint and bead tanks prior to and after
goplication.
B. Repaint any line or symbal failing to meet bead adherence and dimensiond
requirements.
C. Repaint any line or symbol failing to meet the minimum gpplication requirements for
paint or beads.
PART 2 PRODUCTS
2.1 PAINT
A. Choose an approved pavement marking paint from the UDOT Research Divison

“Accepted Products Listing.” Follow Federa Standards 595B, 37875, 33538, and
11105. Meet the following requirements for Acrylic Water Based Paint:

CIELAB (L*a*b*) D65/10°

White Yelow Red
L* 91.9t095.6 L* 70.0to 72.7 L* 31.4t033.4
a* -1.8t0-2.1 a* 225t024.8 a* 51.6t052.6
b* 3.81t02.2 b* 89.7t073.9 b* 34.1t035.1
Pavement Marking Paint
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1. No-track time: Not more than 5 minutes when tested according to ASTM D
711.

2. Volatile Organic Compounds Content: Lessthan 1.25 |bs/gd ASTM D 3960.

3. Free of lead, chromium, or other related heavy metds ASTM D 5381.

4, Pigment: Percent by weight: Acrylic Water Based minimum of 62.0 £ 2.0
ASTM D 3723.

5. Totd Solids: Percent by weight: Acrylic Water Based minimum of 77.0 ASTM
D 2205.

6. Acrylic water based paint must contain a minimum of 40 percent, by weight,
100 percent acrylic cross-linkable emulsion as determined by infrared andysis
and other chemicd andyss avalableto UDOT. ASTM D 2205

7. ASTM D 562, ASTM D 2743, ASTM D 4451 and ASTM D 5381: Tests
used to verify paint samples meet “ Accepted Products Listing”.

22  GLASSSPHERE (BEADS) USED IN PAVEMENT MARKING PAINT

A. Specific Properties.
1. Meet AASHTO M 247.
2. Mest type II, uniform gradation.

PART 3 EXECUTION
31 PREPARATION

A. Line Control.
1 Egtablish control pointsat 100 ft intervals on tangent and at 50 ft intervals on
Curves.
2. Maintain the line within 2 inches of the established contral points and mark the
roadway between control points as needed.
a Remove paint that is not placed within tolerance of the established
control points and replace a no expense to the Department. Refer to
aticle34

B. Remove dirt, loose aggregete and other foreign materia and follow manufacturer’'s
recommendations for surface preparation.

32 APPLICATION

A. Pavement Marking Paint: Apply & the following rates:

Pavement Marking Paint
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3.3

34

1 4 inch Solid Line: From 270 to 350 ft/gd
2. 4 inch Broken Line: From 1080 to 1400 ft/ga
3. 8 inch Solid Line: From 135 to 175 ft/gd

B. Replace pavement markings that are less than 14 wet milsin thickness.

C. No payment for pavement markings placed in excess of 18 wet milsin thickness.
D. Painted Legends and Symbols 1 gallon per 100 square fest.

E Glass Sphere (Beads): Apply aminimum of 8 Ibs/gdl of paint, the full length and width
of line and pavement markings.

F. Begin striping operations no later than 24 hours after ordered by the Engineer.

G At time of application gpply lines and pavement markings only when the air and
pavement temperature are:
1. 50 degrees F and rising for Acrylic Water Based Paint.

H. Comply with Traffic Control Drawing TC16

CONTRACTOR QUALITY CONTROL

A. Application Rate: Verify that the paint and beads are being gpplied within specified
tolerances prior to striping.

REMOVE PAVEMENT MARKINGS
A. Use one of these remova methods:
1 High pressure water spray
2. Sand blasting
3. Shot blagting.

B. Use equipment specificaly designed for removad of pavement marking meterid.

END OF SECTION

Pavement Marking Paint
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October 16, 2002
SPECIAL PROVISION
STP-0126(6)6

SECTION 02771 M

CURBS, GUTTERS, DRIVEWAYS, PEDESTRIAN ACCESS
RAMPS, AND PLOWABLE END SECTIONS

PART 1 GENERAL
Deee Line A of Paragraph 1.1, Section Includes, and replace with the following:
A. SECTION INCLUDES

A. Materials and procedures for constructing curbs, gutter trangitions, driveways,
pedestrian access ramps, plowable end sections and waterways.

Delete Line E of Paragraph 3.3, Finishing Concrete, and replace with the following:

E Stamp detectable warning into pedestrian ramps as shown.

1. Follow manufacturers recommended ingtdlation practice.

2. Trowd black color hardener into concrete surface to provide contrast between
detectable warning and adjacent concrete flatwork.

3. Placeform release agent (same color as hardener or clear) onto concrete surface.

4. Stamp concrete surface with pattern that meets ADA truncated domes arranged in
square grid pattern pardld to the direction of the crosswalk. Truncated domes that
are arranged in adiamond pattern are unacceptable.

5. SeeDetal Sheet DT-1.

Curbs, Gutters, Driveways, and Pedestrian Access Ramps
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PART 1
11
A.
1.2
A.
B.
C.
D.
E
F.
G
PART 2
21
A.

SPECIAL PROVISION
STP-0126(6)6

SECTION 02772 S

September 25, 2002

SURFACE COURSES- POTHOLE PATCHING

GENERAL

SECTION INCLUDES

Item to patch potholes.

RELATED SECTIONS

Section 02316: Roadway Excavation

Section 02324: Compaction

Section 02705: Pavement Sawing

Section 02721: Untreated Base Course (UTBC)
Section 02741: Hot Mix Asphalt (HMA)
Section 02748: Prime Coat/Tack Coat.

Section 02961: Rotomilling

EXECUTION

GENERAL REQUIREMENTS

Excavate and patch areas with unstable pavement or where rotomilling created weak or

insufficient pavement thickness.

Surface Courses - Pothole Patching
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Large areas may be excavated with rotomill. Small areas with backhoe or hand tools.
Edges must be sawed or cut square.

The Contractor will be required to excavate and place 6"depth of Untreated Base
Course 3/4" or 1" max and 4" depth of HMA Mix - /2" along with tack and
compaction.

Specific materid requirements determined by the Engineer.

Surface Courses - Pothole Patching
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August 12, 2002
SPECIAL PROVISION
STP-0126(6)6
SECTION 02776 M

CONCRETE SIDEWALK, MEDIAN FILLER, AND FLATWORK

PART 3 EXECUTION
Add the following to paragraph 3.2, Placing and Finishing Concrete:

F. Place “brick red” colored, “new brick herringbone” pattern in Textured Concrete
Flatwork, or stamp as approved by ENGINEER and Clearfield City, Scott Hodge,
(801)525-2788.

Concrete Sidewak, Median Filler, and Flatwork
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PART 1

11

September 25, 2002

SPECIAL PROVISION
STP-0126(6)6

SECTION 02788 S

MICRO-SURFACING

GENERAL
SECTION INCLUDES

Furnish aggregate, polymer-modified asphat emulsion, minerd filler, additives, and
water. Proportion the mix and spread on the pavement surface. The microsurface
mixturewill be capable of being spread in variable thickness cross-sections
(ruts, scratch cour ses, and surfaces).

1.2 RELATED SECTIONS

A.

Section 02745: Asphdt Materia

1.3 REFERENCES

AASHTO T 11: Materids Finer Than 75 pm (No. 200) Seevein Minerd Aggregates
by Washing

AASHTO T 19: Unit Weights and Voids in Aggregate
AASHTOT 27: Seve Andysis of Fine and Coarse Aggregates
AASHTO T 49: Penetration of Bituminous Materids
AASHTO T 53: Softening Point of Bitumen

AASHTO T 89: Determining the Liquid Limit of Soils

AASHTO T 90: Determining the Plagtic Limit and Pladticity Index of Soils

Micro-Surfacing
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AASHTO T 96: Resstance to Abrasion of Smadl Size Coarse Aggregate by Use of the
Los Angeles Machine

AASHTO T 104: Soundness of Aggregate by Use of Sodium Sulfate or Magnesum
Sulfate

AASHTOT 112: Clay Lumps and Frigble Particlesin Aggregate

AASHTOT 176: Plastic Fines in Graded Aggregates and Soils by Use of the Sand
Equivdent Tes

AASHTO T 308: Determining the Asphdt Binder Content of Hot-Mix Asphdt (HMA)
by the Ignition Method

AASHTO M 85: Portland Cement

AASHTO M 208: Cationic Emulsfied Asphdt

ASTM D 2170: Standard Test Method for Kinematic Viscosgity of Asphdts (Bitumens)
ASTM D 3319: Standard Practice for Acceerated Polishing of Aggregates Using The
British Whedl

ASTM D 3665: Standard Practice for Random Sampling of Construction Materiads

ASTM D 3666: Specification for Minimum Requirements for Agencies Testing and
Ingpecting Bituminous Paving Materids

ASTM D 4561 Practice for Qudity Control Systems for Organizations Producing and
Applying Bituminous Paving Materids

ASTM 5506: Practice for Organizations Engaged in the Certification of Personne
Tegting and Inspecting Bituminous Paving Materids

ASTM D 5821: Determining the Percentage of Fractured Particlesin Coarse
Agoregate

ASTM E 178: Prectice for Deding with Outlying Observations

Micro-Surfacing
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W. UDOT Materids Manud of Ingtruction Part 8-209: Asphdt Binder Management Plan

X. UDOT Materids Manud of Ingtruction Part 8-984: Sampling Methods

PART 2 PRODUCTS

21 ASPHALT MATERIAL

A. Polymer-Modified Asphat Emulsion: The emulsified agphdt will be a quick-set polymer
modified CSS-1H emulsion conforming to AASHTO M208. The polymer materid will
be milled or blended into the asphat cement or blended into the emulsfier solution
before the emulsification process.

B. A sample of the asphdt / polymer emulsion will be submitted dong with the job-mix
design for gpprovd.

C. The modified emulson residue will meet the following criteria

1.

Residue after didtillation when tested in accordance with AASHTO T59
(modified) will be at least 62% solids. (M odified distillation procedure:
Emulsion residue shall be heated to 350°F + 10°F and held for 20
minutes. Thedistillation shall be performed within 60 + 5 minutes.)
Softening point when tested in accordance with AASHTO T53 will be at least
135°F (57°C).

Penetration at 77°F (25°C) when tested in accordance with AASHTO T49
will be between 50 and 80.

Kinematic viscosity a 275°F (135°C) when tested in accordance with ASTM
2170 will be at least 650 CST.

Must parale the standard from an etablished infra red spectrum characterizing
the agphdt/ polymer emulsion.

2.2 MINERAL AGGREGATE
A. Minerd Aggregate: The following requirements will be used to determine the suitability
of the aggregate sources and will not be used for routine project control.

1.

2.

3.

Soundness using sodium sulfate in accordance with AASHTO T104 will not
exceed 15% loss.

Abrason loss when tested in accordance with AASHTO T96 will not exceed
30%.

Sand equivaent vaues when tested in accordance with AASHTO T176 will be
a least 60.

Micro-Surfacing
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4, Polishing values when tested in accordance with ASTM D3319 will be at least
31. Predominantly limestone or dolomite aggregates will not be accepted.

Manufactured Aggregate

1 Will be hard and durable.

2. Manufactured from 100% crushed stone.

3. Free of organic materid, clay balls or other deleterious substances.

Manufacture the dry minerd aggregate to meet one of the gradations shown below
when tested in accordance with AASHTO T27 and AASHTO T11. Thetypeto be
used will be designated in the proposal. Refer to Table 2 for gradation design limits.

Themineral aggregate shall be passed over a scalping screen prior to transfer
to the microsurfacing mixing machine to remove over size material.

Table2
Job-Mix Gradation Design Limits Type 1l
SeveSze Broad Band Gradation Percent | Stockpile Tolerances
Passing
3/8inch 100 0
No. 4 70-90 5
No. 8 45-70 15
No. 16 28-50 15
No. 30 19-34 15
No. 50 12-27 4
No. 100 7-18 +3
No. 200 5-15 +2

Minerd Filler: Typel&II Portland Cement - AASHTO M85 or Hydrated Lime.

Water: Use potable water or water free from impurities or chemica condtituents that
will adversdly effect the emulsion or paving mix reactions as determined by the
laboratory job-mix design.

Micro-Surfacing
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G. Additives: Additives may be added to the emulson mix or any of the component
materiasto provide the control of the quick-set properties and increase adhesion.
They must be included as part of the [aboratory job-mix design.

JOB-MIX DESIGN

A. Job-Mix Desgn: Submit in writing to the engineer for review & least ten days before the
mixing and placing of any micro-surfacing.

B. The jol-mix will be prepared by an approved independent testing |aboratory with
experience in micro-surfacing mix desgn.

C. The laboratory jolb-mix design will show each ingredient amount designed within the

following limits

1. Resdud asphat cement content 7.5 + 2% by dry weight of aggregate.

2. Aggregate gradation within the job-mix gradation design limits for the type
specified as shown in Table 409-1.

3. Minerd filler 1.5 + 1.5% by dry weight of aggregate.

4, Polymer modifier 2.5% minimum polymer solids based on the resdua asphdlt
content.

5. Additives specified by percent within limits as determined by design testing to
control mix set times and adhesion.

D. All component materidsindicated in the job-mix design will be representative of the
materials to be used on the project.

E Ingredients proportions will be controlled by metering or measuring devices on the
micro-surfacing equipment. Readings from the metering or measuring devices will be
used to determine compliance with limits stated in the approved jolb-mix design.

F. Job-Mix Gradation, as part of the job-mix design, will be submitted to the engineer for
review ten working days prior to producing and placing micro-surfacing.

G. Single vaue percentages for the percent passing each sieve sze will not vary by more
than the stockpile limits and will remain within the Job-Mix Design Gradation Limits as
shownin Table2.

H. To make changes in the job-mix gradation:

Micro-Surfacing
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1 Submit awritten request for a change in the job-mix gradation.
2. Submit anew job-mix design if any changes in gradation are outsde the
gradation band allowed by the stockpile tolerancein Table 2.

PART 3 EXECUTION
31 STOCKPILES

A. Stockpiles sufficient for two day’s production will be in place and accepted by the
engineer before micro-surfacing operations begin.

B. Stockpile locations within the state Right-of-Way must be gpproved by the engineer.

C. Avoid segregation or degradation when placing the aggregate in stockpiles or when
moving it for use. Any segregated or degraded materia will be reprocessed or
removed from the project.

32 EQUIPMENT

A. The equipment needed include mixing equipment, proportioning devices, spreading
equipment, and auxiliary equipment.

B. Mixing equipment includes a mechine that is specifically designed and manufactured to
mix and lay micro-surfacing. The materid will be mixed by an automaticaly sequenced,
sdf-propelled micro-surfacing mixing machine, which will be a continuous flow mixing
unit, able to accurately deliver and proportion the aggregate, emulsified asphat, minera
filler, control setting additive, and water to a revolving multi-blade double shafted mixer
and discharge the mixed product on a continuous flow bass. The machine will have
aufficient storage capacity for aggregete, emulsfied asphat, minerd filler, control
additive, and water to maintain an adequate supply to the proportioning controls. The
machine will be capable of saf-loading materids while continuing to lay micro-
surfacing. The machine will be equipped to alow the operator to have full control of
the forward and reverse speed during applications of the micro-surfacing materid. The
sdlf-loading device, opposite Side driver stations, and forward and reverse speed
controls will be origind equipment manufacturer design.

Proportioning devices shdl have individua volume or weight controls for proportioning
each materid to be added to the mix (i.e. aggregate, minerd filler, emulsfied asphalt,
additive, and water) will be provided and properly marked.

Micro-Surfacing
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The spreading equipment will spread the mixture uniformly by means of a conventiond
augured surfacing spreader box attached to the mixer and equipped with paddlesto
agitate and spread the materid evenly throughout the spreader box. A front sed will be
provided to insure no loss of the mixture a the road contact point. The rear sed will be
adjustable and act asfind gtrike-off. The spreader box and rear strike-off will be
designed and operated to produce afree flow of uniformly consistent materials to the
rear strike-off. The spreader box will have suitable means provided to sde shift the
box to compensate for variaionsin the pavement geometry. Therut filling spreader
box will be specificdly desgned to fill retswith an aver age depth greater than 1/2”.

Auxiliary equipment refers to surface preparation equipment, traffic control equipment,
hand tools, and any other support equipment necessary to accomplish thework. These
will be provided by the contractor.

Each mixing unit to be used in performance of the work will be cdibrated in the
presence of the engineer prior to congtruction. Previous cdibration documentation
covering the exact materias to be used may be acceptable, provided they were made
during the cdendar year. The documentation will include an individua cdibration for
each maerid a various settings, which can be related to the machines metering
devices. No machinewill be alowed to work on the project until the calibration has
been completed and accepted.

Provide acceptable methods of traffic control to protect the micro-surfacing from al
types of vehicular traffic damage. Opening to traffic does not congtitute acceptance of
the work.

3.3 Surface Preparation

A

To prepare the surface, clear the surface of al loose materid, St spots, vegetation, and
other objectionable matter immediately before gpplying micro-surfacing. Any standard
cleaning method can be used provided the results are acceptable. If water is used,
cracks will be alowed to dry thoroughly before micro-surfacing. Manholes, vave
boxes, drop inlets and other service entrances will be protected from the micro-
surfacing. Surface preparation will be subject to approva by the engineer before
surfacing.

The contractor is responsble to follow these guiddines when applying the micro-
surfacing.

Micro-Surfacing
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Pre-wetting of the surface is dlowed when required by loca conditions. Pre-wet the
surface with water by fogging ahead of the spreader box. Adjust the rate of application
of the water fog spray during the day to suit temperatures, surface texture, humidity,
and dryness of the pavement.

34 TEST STRIP

A.

A test dtrip of at least 250 feet length will be gpplied to the roadway before initia
placement commences. Thetest strip must achieve initid set within 30 minutes and
show no visuad sgns of distress when exposed to traffic action after curing for 2 hours.
If the above conditions are present and al other requirements are met, the test strip will
become part of the completed item. If the test strip fails to meet the conditions Sated
above, the contractor will remove and replace the micro-surfacing a no expense to the
department. The contractor then must gain regpprova of the micro-surfacing by the
engineer and repeat the test Strip process.  The engineer may require anew job-mix
design if falluresindicate an ingredient problem.

35 PLACEMENT

A.

The micro-surfacing will be uniform in consistency upon leaving the mixer. No lumping,
baling, or unmixed aggregete will be permitted to remain in place. A sufficient amount
of materia will be carried in al parts of the spreader at dl times so that a complete
coverageisobtained. Overloading of the spreader will be avoided.

The thickness of the micro-surfacing gpplication will not exceed twice the thickness of
the largest aggregate sze for the type being used. Exception to this would gpply when
afull cover courseis planned over one or two lift gpplications asin the case of deeper
rut arees. The micro-surfacing will be placed in two lifts unless otherwise specified.

Application rates will be as designated in the proposal. Average single lift gpplication

rateswill be within limits asfollows

. Typelll - primary and interstate, 20 to 30 Ibs. per squareyard with an
aver age application of not lessthan 24 Ibs. per squareyard unless
otherwise stated in the project plans.

. Type lll - tofill whed ruts, as required by rut depth and required crown.

No excess buildup, uncovered areas, or unsightly appearance will be alowed on
longitudind or transverse joints. Thefina surface coat will be placed by beginning on
the low side of the cross-dope and progressing to the higher Sde. The contractor will
provide suitable width spreading equipment to produce a minimum number of

Micro-Surfacing
02788S- 8 of 11



3.6

longitudind joints throughout the project. When possible, longitudind joints will be
placed on lane lines. Half passes and odd width passes will be used only in minimum
amounts. If half passes are used, they will not be the last pass of any paved area. A
maximum of 6 inch will be alowed for overlap of longitudind lane line joints.

E The micro-surfacing will possess sufficient stability so that premature bresking of the
materid in the spreader box does not occur. The mixture will be homogeneous during
and fallowing mixing and spreading. It will be free of excess water or emulsion and free
of segregation of the emulson and aggregate fines from the coarser aggregate.

F. Areas which cannot be reached with the mixing machine will be surfaced using hand
sgueegees to provide complete and uniform coverage. |f necessary, the areato be
hand worked will be lightly dampened with water prior to mix placement. Care will be
taken to leave no ungightly or nonuniform appearance from hand work. The same type
of finish as applied by the spreader box will be required. Hand work will be completed
during the machine gpplication process.

G. Apply micro-surfacing in sraight lines along curbs and shoulders. No runoff on these
areas will be permitted. Linesat intersections will be kept straight to provide a good
appearance. Useroofing felt if necessary to mask off the end of streetsto provide
draight lines.

H. Avoid gpplication of micro-surfacing or remove thoroughly from manholes and guiter.
Remove any debris associated with the performance of the work on adaily basis.

The micro-surfacing will not be applied if either the pavement or air temperature is
below 50°F (10°C) and fdling, but may be applied when both pavement and air
temperature are above 45°F (7°C) and risng. No micro-surfacing will be applied
when there is danger that the finished product will freeze before 24 hours. The mixture
will not be gpplied when weether conditions prolong materid set time and delay
opening to traffic beyond two hours.

Testing and Acceptance

A. The following steps will be taken when sampling and testing the micro-surfacing.

Micro-Surfacing
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Each load of polymer modified asphat emulson ddivered to the job-Ste or saging area
will be accompanied with a certificate of anayss/ compliance to identify it asthe same
emulsion compostion that was used in the job-mix design.

Samples will be taken in accordance with AASHTO T40 from each load of polymer
modified emulson and tested according to the letter of minimum requirements for the
project.

Samples of the asphdt / polymer emulsion will be taken before placement begins and,
when tested, mugt paralel the standard from an established spectrum characterizing the
emulson. The emulson submitted with the job-mix design will serve as the sandard to
assure that the same emulsion is used throughout the project. Should large enough
digparities occur the engineer can request a new job-mix design and regpprova of the
micro-surfacing.

Acceptance of the job-dte or staging area stockpiles will be based on the average of
three gradation tests conducted in accordance with AASHTO T27 and AASHTO
T11. If the average of the three testsis outside the band established by the jolb-mix
gradation design limits and the stockpile tolerance, the contractor will remove the
materid from the stockpile area or blend additional materid to bring it into specification
compliance. Additiona aggregate materias used for blending must meet aggregate
tests stated above. Any blending operation must produce a thoroughly mixed stockpile
with a consstent gradation. A new job-mix gradation needs to be submitted for
acceptance if after blending, the stockpile does not meet the original jolb-mix gradation.
Reworked or blended stockpiles will be retested for gradation acceptance.

Any increase or decrease in the amount of minerd filler added to the mix during
production will be limited to 1% or less aslong as any changes are il within the limits
of the job-mix design.

The engineer may sample any materid that exhibits a non-uniform appearance.

Initid set of the micro-surfacing must take place within 30 minutes and after 2 hours
curing time the surface will withstand traffic action without showing any sgns of digtress.

Micro-Surfacing
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Micro-surfacing operations will cease if these conditions are not met and the effected
micro-surfacing will be removed and replaced at no expense to the department.

Flushed or excessively rich areas gppearing in the micro-surfacing after two hours from
the time of placement will be removed and replaced by the contractor.

Any areasin the finished micro-surfacing that exhibit any measurable rutting, shoving or

other evidence of premature deformation when exposed to traffic action will be
removed and replaced with reapproved micro-surfacing materials and procedures.

END OF SECTION
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September 27, 2002

SPECIAL PROVISION
STP-0126(6)6

SECTION 02892 M

TRAFFIC SIGNAL

Add the following to paragraph 1.2, Related Sections:

l. Section 13554: Polymer Concrete Junction Box

Add the following to Part 2, Products:.
2.16 SIGNAL CONTROLLER

A. Signd controller shdl be an Econalite TS2 Type 1 Controller and Cabinet to work with
fiber optic software for future interconnect.

B. Include afiber optic data modem.

Add the following to paragraph 3.3, Trench for Conduit:

E Directiond Boring:
1 Boring will be dlowed in place of trenching.

Traffic Sgnd
02892M - 1 of 2



Deleteline A of paragraph 3.10, Remove and Salvage Exigting Equipment, and replace with the
fallowing:

3.10 REMOVE AND SALVAGE EXISTING EQUIPMENT
A. Signa poles, messenger cable, sgnd and pedestrian heads, controller cabinets, junction
boxes, other items as specified on plans remain the property of the DEPARTMENT.
Contact Dale Lake at (801) 620-1606 or (801) 791-0270. Déliver to
UDOT Region 1 at 169 N. Wall Ave., Ogden.
Add the following to Part 3, Execution:
3.11 INSTALL VIDEO DETECTION

A. Ingtdl al video detection components per manufacturer’ s specifications.

B. Mount video detection cameras on the luminaire arm on traffic Sgna poles. Mount
cameras on the mast arm when no luminaire arm is available.

C. Mount al video detection cameras on manufacturer-approved extension brackets
provided by the CONTRACTOR.

D. Aim and set camera positions and program detection areas per ENGINEER's
direction.

Traffic Sgnd
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October 16, 2002
SPECIAL PROVISION
STP-0126(6)6
SECTION 02922 M

SEED, TURF SEED, AND TURF SOD

PART 3 EXECUTION
Add the following to Part 3, Execution:
3.7 IRRIGATION SYSTEM

A. As necessary, repair or replace sprinkler system prior to placing turf sod. Use
caution when removing existing sod and preparing grade.

Seed, Turf Seed, and Turf Sod
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September 23, 2002

SPECIAL PROVISION
STP-0126(6)6

SECTION 02961 M
ROTOMILLING

Add the following to section 3.1:

F. Locate and lower manholes, catch basins, weater valves, etc, before rotomilling.

G. Determine location of dl utilities or hazards prior to rotomilling. Repair of damage to utilities or
contractor’ s equipment shall be at contractor’s expense.

Rotomilling
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August 12, 2002

SPECIAL PROVISION
STP-0126(6)6

SECTION 03310 M

STRUCTURAL CONCRETE

Add the following to paragraph 1.2, Related Sections:
12 RELATED SECTIONS
L. Section 02635: Grates, Solid Covers, Frames, and Manhole Steps..

M. Section 05120: Structural Sted.

Add the following to Section 03310, Part 2:
2.12 FRAMES, LIDSAND GRATES

A. Refer to Section 02635.

Add the following to Section 03310, Part 3:
3.18 FRAMES, LIDSAND GRATES

A. Ingtal as specified by the manufacturer and as shown on Details.
3.19 CATCH BASINS

A. Ingtall as per standard drawings.

Structural Concrete
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3.20 5FT CONCRETE MANHOLE
A. Sawcut existing sorm drain pipe.

B. Ingtall manhole between cut section of pipe and connect existing pipe as per Section
02610 (Standard Specification and Specid Provision).

Structural Concrete
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February 13, 2003

SPECIAL PROVISION
STP-0126(6)6

SECTION 03392S

CLEAR PENETRATING CONCRETE SEALER FOR BRIDGES

PART 1

11

1.2

13

GENERAL

SECTION INCLUDES

A. Materias and procedures for applying protective penetrating concrete seders (vinyl
toluene acrylic silane polymer) on bridge parapets, and sdewak treads concrete
surfaces.

REFERENCES

A. AASHTO T 260: Sampling and Tegting for Tota Chloride lon in Concrete and
Concrete Raw Materias.

B. ASTM C 267: Chemicd Resigtance of Mortars, Grouts, and Monoalithic Surfacings and
Polymer Concretes.

C. ASTM C 666: Resistance of Concrete to Rapid Freezing and Thawing.

D. ASTM E 274: Skid Resistance of Paved Surfaces Using a Full-Scale Tire,

SUBMITTALS

A. Certificate of Compliance to the ENGINEER or the Congtruction and Materias
Dividon.

B. Ore liter of the product to the ENGINEER for each lot of materia

C. Materia Safety Data Sheets (MSDS).

D. Each container shdl be clearly marked with lot numbers, date of manufacture, pertinent

safety and handling information, and emergency contact phone numbers.

Clear Penetrating Concrete Sedler for Bridges
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PART 2

PRODUCTS

21 PENETRATING CONCRETE SEALERS

A. Vinyl toluene acrylic silane polymer blend penetrating sedant for concrete surfaces.
Subdtitution of the aktridkoxy film forming slane by slicones or sloxanes will not be
permitted.

B. Slight color dies are alowed for application purposes, with clear gppearance within 7
days of application.

C. Comply with Federal VOC requirements.

D. Comply with requirements of Table 1

Tablel
Penetrating Concrete Sealer Requirements

* Properties Requirements ASTM AASHTO ** UDOT
Accderated As Specified C 666 T 260
Westhering
Freeze-thaw Test | < 3% Road Sdt Seder Studies
Medium
Minimum Depth | > 5/32in. Seder Studies
Penetration
Freeze-thaw <6% Seder Studies
Weight Loss 300 Cycles
Chemicd Subsections: 1.1.2 C 267
Resistance 1/1/3
Friction Number | > 40 E 274
Infrared Materids Divison Base Materids Studies
Spectrogram Comparison

* Certified test results from a private accredited testing |aboratory will suffice for acceptance.
*x Utah Department of Transportation, Materials and Research Divison concrete seder studies of
1986 and 1990.

Clear Penetrating Concrete Sedler for Bridges
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PART 3

31

3.2

EXECUTION

PREPARATION

A. Clean concrete surfaces of latence, dirt, dust, grease, oil, and other contaminants using
alow pressure hydro-wash, according to the manufacturers recommendations, without
causing undue damage to the concrete surfaces or exposing the course aggregete of the
concrete.

B. Allow dleaned surfaces to sufficiently dry after cleaning process before applying sedant
(2 hours minimum, or longer according to the manufacturers recommendetions, which
ever isgreater). Apply sedants no later than 3 calendar days after cleaning the
concrete surfaces.

C. Supplier of the sedlant product must have a technical support person available at the
job ste within 24 hours of natification for quality control purposes.

D. Place the sedlant materia only after obtaining the agpprova from the ENGINEER.

APPLICATION

A. Application Rate:

1 Based upon the residue content at a coverage rate of 0.012 pounds/ft?.
2. Apply according to manufacturers recommendation for each of the following
surfaces. Horizonta, Vertical, Overhead.

B. The sedant solution shdl not be diluted in any way.

C. Use low pressure airless sprayers or horticulture type spray barsto alow proper
goplication of materid.

D. Application Drying Time: Sdlect a seder with maximum drying time of 1% hours, and
the ability to alow traffic on the treated surfaces within 4 hours of application without
tracking or damage to vehicles.

E Apply sedant only when ambient air and concrete temperatures are above 50 degrees
F.

F. Prevent sedant from blowing or tracking onto vehicles. Sedant shall not be gpplied
when blowing winds, inclement wegther or other conditions prevent proper application

G Upon application, meet the minimum Friction Number of 40 for at least 90 percent of

friction numbers.

END OF SECTION

Clear Penetrating Concrete Sedler for Bridges
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February 12, 2003

SPECIAL PROVISION
STP-0126(6)6

SECTION 03924S

STRUCTURAL CONCRETE REPAIR
PART 1 GENERAL

1.1 SECTION INCLUDES

A. Refer to Location of Required Work sheets and restore to sound condition:
1. 3-Bents at bent 3,6,8
2. 12-Exterior Beam Ends at Bent 3,6,8
3. 1-Bottom Flange and Web on Exterior Beam at Bent 8
4. 1-Underside of Deck
5. Fence Posts Concrete at Sidewalk

1.2 RELATED SECTIONS

A. Section 03922: Delamination Repair

B. Section 03935: Epoxy Injection and Sealing

PART 2 PRODUCTS

2.1 MATERIALS
A. Refer to Sections 03922 and 03935.
2.2 BEAM END REPAIR SURFACE SEALING MATERIAL

A. Non-penetrating.

B. Use an approved concrete epoxy sealer product from the Accepted Products
Listing available at http://www.dot.utah.gov/res.

2.2 BEAM BOTTOM FLANGE REPAIR PATCHING MATERIAL

Structural Concrete Repair
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http://www.dot.utah.gov/res

A. Use vertical repair type of polymer cement or mortar for patching

B. Use an approved concrete epoxy sealer product from the Accepted Products
Listing available at http://www.dot.utah.gov/res.

PART 3 EXECUTION

31

3.2

3.2

CRACK REPAIR

A. Repair cracks from 1/64 inch to 1/4 inch wide by epoxy injection and sealing.
See Section 03935.

B. Repair cracks greater than 1/4 inch wide as "delaminated concrete."
DELAMINATION REPAIR
A. Repair delaminated concrete by delamination repair. Refer to Section 03922.
B. Beam End Delamination Repair: Use a patching concrete.
C. After concrete removal:
1. Repair any crack found in a delaminated area according to Section 03935.
2. After the injection operation, apply surface sealing after repairing the

delaminated area.

D. When surface sealing after crack injection and delamination repair operations:
1. Use epoxy sealer for surface sealing exclusively.
2. Apply sealer to a minimum beam length of 4 ft covering all surfaces in

that beam segment.
COLLISION BEAM REPAIR

A. Special care needs to be taken without damaging the exposed strands while
removing damaged concrete and cleaning corrosion.

B. Use low-pressure hydrojetting or less than 15 pounds light hammers for concrete
removal. Remove at least 1 inch concrete around the exposed strands.

END OF SECTION

Structural Concrete Repair
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SPECIAL PROVISION
STP-0126(6)6

SECTION 03925 S
POLYMER OVERLAY
PART 1 GENERAL
1.1 SECTION INCLUDES
1. Materials and procedures for applying a protective crack treatment and bridge

deck overlay using modified epoxies, or epoxy-urethane polymers and a broadcast
aggregate wearing surface.

1.2 REFERENCES

ASTM D-638: Tensile Stress and load bearing capacity.

ASTM- C-566: Aggregate Testing

Mohs Scale Hardness Test

Sieve Analysis: Aggregate Gradation

ASTM C-109: Compressive Strength of Hydraulic Cement Mortars.
ASTM C-778: Sampling

ASTM D-570: Water Absorption of Plastics

ASTM- D-2240: Rubber Property - Durometer Hardness

ASTM C-501: Test method for Relative Resistance to Wear of Unglazed
Ceramic Tile by the Taber Abrader.

10. ACI - 503R: Adhesion to Concrete, Pull out Test.

1. California Test Method 419: Flexural Creep

12.  ASTM D-790: Flexural Yield Strength

13. ASTM D-971: Surface Tension

14. NCHRP 244: Chloride Penetration test method

15. ASTM-4065-95: Dynamic Mechanical Analysis

A S A il i
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1.3 SUBMITTALS

1.

PART 2

Submit the name of the manufacturer of the Polymer Overlay materials at the
Preconstruction Meeting, from one or both of the following pre-approved
suppliers:

Supplier Contact Phone
PolyCarb Puneet Singh 216-272-6777
Sika Corp. Scott Isaac 801-282-5440

Alternate suppliers will only be considered for testing purposes after the project
has been bid and awarded, and should not be used for bidding purposes.

Submit at the Preconstruction Meeting, a Certificate of Compliance from an
independent nationally recognized laboratory stating that the polymer overlay
materials meet the requirements listed in Tables 1,2,3,4,5 and other material
requirements contained in this specification.

Submit a name and phone number of the Manufacturer’s Technical Support
Representative at the Preconstruction Meeting.

PRODUCTS

2.1 POLYMER BRIDGE DECK OVERLAY SYSTEM

1.

Install a modified epoxy, or epoxy-urethane bridge deck overlay system
consisting of surface preparation, application of a pretreatment for crack filling
and bonding, and 2 coats of a polymer resin broadcast with a high wear, high skid
aggregate that chemically cures to provide an impervious wearing surface.

2.2 STEEL SHOT BLAST

1.

Clean concrete surfaces using a Steel Shot Blast in accordance with the
recommendations of the polymer overlay manufacturer.

Polymer Overlay
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2.3

PRETREATMENT AND CRACK FILLER

1. After cleaning the concrete surface, apply a 2 component pretreatment to the
bridge deck to fill minor cracks and increase the bond strength between the
overlay and the deck surface. Pretreatment must comply with the physical

properties of TABLE 1:

TABLE 1

PHYSICAL PROPERTIES OF THE PRETREATMENT SYSTEM

Property Value
Compressive Strength, min. psi 5500 - 6000
Tensile Strength, min. psi 3100 - 3400
Tensile Elongation, percent min. 35"™5
Water Absorption, percent by wt. Max. <0.10
Shore D Hardness, 77 EF min. 1589

Gel Time, minutes

48-52 (7 ounces)

Adhesion to Concrete

100% failure in concrete

Surface tension

Less than 0.001 pounds/ cubic inch

Percent Solids 100
24 POLYMER OVERLAY
1. After applying the Pretreatment, apply 2 layers of a two-part modified epoxy, or

epoxy-urethane co-polymer resin and saturate it with a broadcast aggregate before
it cures. The polymer overlay is to be free of any fillers, volatile solvents.
Formulate the polymer volumetric mixing proportions (such as 1 part A to 1 part
B), according to the manufacturers recommendations. The cured polymer system
must comply with the physical requirements of TABLE 2.

Polymer Overlay
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TABLE 2

PHYSICAL PROPERTIES OF THE MODIFIED EPOXY, or EPOXY-URETHANE

POLYMER OVERLAY SYSTEM
Property Value
Compressive Strength, min. psi 7,000
Tensile Strength, min. psi 2,500
Tensile Elongation, percent min. 355
Water Absorption, percent by wt. Max. 0.20
Shore D Hardness, 70 EF min. 655
Gel Time, minutes 22 -31
Abrasion Resistance, 0z., max. 0.003
Adhesion to Concrete 100% failure in concrete
Flexural Creep: Total Movement in 7 days 0.006 in
Flexural Yield Strength, min. psi 5000
Percent Solids 100

The modulus of the cured polymer system must comply with the requirements of
TABLE 3, using a variable temperature Dynamic Mechanical Analysis (DMA) at
a frequency of 1 HZ with a 0.3% strain using ASTM D-4065-95.

The cured polymer system must conform to a load bearing capacity of retaining
85+ % of its original load bearing strength at (tensile strength) as 20% strain
using ASTM method D-638.

Polymer Overlay
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TABLE 3
VISCO-ELASTIC PROPERTIES OF THE
MODIFIED EPOXY, OR EPOXY-URETHANE POLYMER SYSTEM
TEMPERATURE STORAGE MODULUS LOSS MODULUS
Pounds/sq. inch Pounds/sq. Inch
14 EF 1.45x 10° 8.70 x 10°
68 EF 1.02x 10° 1.30 x 10*
122 EF 5.80x 10° 435x10°
140 EF 1.45x10° 1.01 x 10°
158 EF 8.70 x10? 2.90 x 10°
2.5 AGGREGATE
1. Broadcast an aggregate wearing surface into the polymer system according to the

manufacturers specifications. The aggregate used must be non-friable, non-
polishing, clean and free of surface moisture. It must have a proven record of
durability in this type of application. One hundred percent of the aggregate must
have at least 1 mechanically fractured face for materials being retained on the
0.079 inch sieve. The aggregate must be thoroughly washed and kiln dried to a
maximum moisture content of 0.2 % by weight (ASTM C-566). The
recommended aggregate is Washington Stone. Alternate aggregates may be
allowed upon approval by the manufacturer, and ENGINEER.

Polymer Overlay
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2. The aggregate must meet the physical properties of Table 4 and Table 5:

TABLE 4 Aggregate Properties
Glacial Gravel Basalt Quartzite Granite (% by Weight)
SiO2 75.03
Al,O4 11.49
Fe203 3.57
CaO 2.84
MgO 1.59
SO; 0.08
Na,O 2.58
K,0O 0.99
Combined Alkali 3.20
Ignition Loss 1.72
Mohs Scale Hardness 6.5
ASTM 566 (water absorption) 0.2%
TABLE 5
AGGREGATE GRADATION
Sieve Size Percent Passing
0.187 inch or #4 100
0.079 inch or #10 10 -35
0.033 inch or #20 0-10

PART 3 EXECUTION

3.1 SURFACE PREPARATION

1. Light Surface Grinding: Light grind the surface area of the deck in accordance with the
requirements of the polymer overlay manufacturer and the ENGINEER. Grind areas near
joints to a depth that will provide a smooth transition after overlay. Any costs associated
with the light surface grinding are included in with the Bid Item for the Polymer Overlay
System.

Polymer Overlay
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3.2

Shot-Blasting: Clean the entire deck by steel shotblasting to remove any oil, dirt, rubber,
or other materials that in the opinion of the manufacturer or ENGINEER may be
detrimental to the bonding and curing of the polymer overlay.

Curbs: In areas that cannot be reached with the steel shot blasting, such as curbs,
sandblasting equipment or mechanical grinders are permitted with the approval of the
manufacturer.

Traffic: Do not allow traffic on any portion of the deck that has been shotblasted. The
overlay equipment will be allowed on cleaned surfaces under the supervision of the
manufacturer.

Weather: All surfaces to be treated must be dry at the time of application. Do not apply
the polymer overlay when it has rained within 24 hours, or it is expected to rain within 8
hours. Moisture content in the concrete substrate must not exceed 4.5% when measured
by an electronic meter. The minimum recommended temperature is 50 degrees F and

increasing. Do not apply the polymer overlays before April 15™, or after September 30"

APPLICATION

1. Sound Surface: Apply the Pretreatment, and Polymer Overlay Systems to a
structurally sound concrete surface, and in accordance to the manufacturers
specifications.

2. Metered Mixing Equipment: The use of metered equipment for storing, heating

mixing, and dispensing of polymer resins is strongly recommended but not
required. It is recommended that the equipment have positive displacement
volumetric metering pumps controlled by a hydraulic power unit, with
temperature controlled reservoirs, and metering at the pump outlets as well as
cycle counting capabilities to monitor output.

3. Layer Thickness: Apply the number of layers, and use application rates of the
liquid in the various layers as recommended by the manufacturer in order to
achieve a minimum overlay thickness of 0.375 inch.

4. First Layer: Application of the Liquid: After manually or mechanically
measuring and mixing of the components, evenly distribute the liquid on the
clean, dry deck surface at the rate as recommended by the manufacturer. After
the entire deck surface is wet, allow 1-2 hrs for the liquid to achieve full depth
penetration into cracks as well as adequately encapsulate the steel grid if any.
After the liquid is allowed to penetrate, medium size coarse silica sand may be

Polymer Overlay
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10.

11.

broadcast evenly if the subsequent application is going to be applied after 8-12
hours.

Second Layer: Prior to the application of the second layer, if there exists any
excess or loose aggregate from the previous coat, completely remove the excess
aggregate by vacuum or with compressed air. After mixing of the components,
evenly distribute the liquid on the clean, dry deck surface at the rate as
recommended by the manufacturer.

Time Limits for Aggregate: After the application of the liquid in the first and
second coats, the maximum time allowed before broadcasting of the aggregate
based on the air temperature is as follows:

Above 90 EF 10 minutes
80 EF to 90 EF 15 minutes
70 EF to 79 EF 20 minutes
60 EF to 69 EF 25 minutes
50 EF to 59 EF 35 minutes

Broadcasting Aggregate: Broadcasting on decks must be by a method capable of
dispensing the aggregate onto the deck in a uniform manner as directed or
otherwise approved by the manufacturer. Broadcast the aggregate in a manner
such that the surface is covered, no wet spots appear and the aggregate is in place
before the co-polymer begins to gel. The aggregate must be dropped vertically in
such a manner that the level of the liquid is not disturbed. In the first and second
layers of the liquid, broadcast aggregate conforming to Tables 4 and 5 of this
specification to saturation until no wet spots remain.

Removal of Excess Aggregate: After the overlay has hardened, remove all loose
and excess aggregate with a power vacuum or other method prior to the
application of subsequent coats

Longitudinal Joints in the Overlay: (i.e. between two adjacent lanes) Stagger
and overlap longitudinal joints in the overlay between successive coats so that no
ridges will appear.

Traffic: Traffic may be allowed on the final layer and on in between layers after
the resin has cured (as determined by the manufacturer) and after removal of all
excess, loose aggregate.

Storage and Handling, Liquid Material: Transport and store all material in
their original containers inside a dry, temperature controlled facility. Maintain
the material at a temperature between 60 EF to 90 EF.

Polymer Overlay
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12.

13.

14.

Job Site Storage: Store the materials on the job site in a dry, weather protected
facility away from moisture and within the temperature range of 60 EF to 90 EF.
When the materials are transported or stored on the job in the application machine
tanks, the material must also be maintained at a temperature of 60 EF to 90 EF.

Handling of Liquid Materials on the Job: Provide protective gloves, clothing,
boots and goggles to workers and inspectors directly exposed to the material.
Provide product safety data sheets to all workers and inspectors as obtained from
the manufacturer

Aggregate: Store all aggregate in a dry, moisture-free atmosphere. Protect the
aggregate from any contaminants on the jobsite and store it so as not to be
exposed to rain or other moisture sources.

3.3 QUALITY CONTROL

1.

Technical Support Representative: The manufacturer must have a
representative on the jobsite at all times who, upon consultation with the
ENGINEER, may suspend any item of work that is suspect and does not meet the
requirements of this specification. Resumption of work will occur only after the
manufacturer’s representative and the ENGINEER are satisfied that appropriate
remedial action has been taken by the contractor.

Warranty: The modified epoxy, or epoxy-urethane polymer manufacturer and
the contractor must jointly guarantee the wearing surface against all defects
incurred during normal traffic for a period of 5 years, for any delamination or
reduced skid (less than 40). The guarantee period commences on the date of
acceptance of work (typically the date traffic is allowed on surface).

Samples: The manufacturer must furnish at least one-quart sample of each
component from each lot to the DOT laboratory to verify material supplied.
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10.

Prior Performance: The selected material must be from one or both of the
following Pre-approved suppliers who must also have a satisfactory performance
in Utah for at least 2 years from the time of placement, and nationally for at least
8 years.

Supplier Contact Phone
PolyCarb Puneet Singh 216-272-6777
Sika Corp. Scott Isaac 801-282-5440

Alternate suppliers will only be considered for testing purposes after the project
has been bid and awarded, and should not be used for bidding purposes.

Packing Requirement: All materials must be packaged in strong, substantial
containers. Identify the containers as Part A and Part B and plainly mark them
with the name and address of the manufacturer, name of the product, mixing
proportions and instructions, lot and batch numbers, date of manufacture, and
quantity contained therein.

Material Quality Control and Testing methods: The materials used must meet
the properties specified in the tables and other sections of this specification, and
must also meet the following corresponding tests for quality control:

Compressive Strength: ASTM C109, Compressive Strength of Hydraulic
Cement Mortars. Thoroughly mix the two components of the resin in their
appropriate ratios. Add two volumes of graded silica sand in accordance with
ASTM C778 to one volume of mixed resin. Prepare the samples according to the
requirements of ASTM C109 and allow them to cure for 7 days at 73 EF ** 4 EF.

Tensile Strength and Elongation: ASTM D638, Tensile Properties of Plastics,
Specimen Type I or Type II. Cure samples at 73 EF ** 4 EF and 50 ** 5% relative
humidity. Speed of testing must be 0.5 in/min.

Water Absorption: ASTM D570, Water Absorption of Plastics. Prepare sample
specimens according to section 4.1 and allow them to cure at 73 EF ** 4 EF and 50
" 5% relative humidity. Then carry out tests as per section 6.1.

Shore D Hardness: ASTM D2240, Rubber Property - Durometer Hardness.
Prepare specimen as per ASTM D570 section 4.1 and allow it to cure at
73 EF " 4 EF.
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11.

12.

13.

14.

15.

16.

Gel Time: Use the following procedure to determine gel time. Measure 4 ounces
of Part A and 2 ounces of Part B each at 77 EF, into an unwaxed paper cup and
record the time and mix immediately. Pour 3.4 ounces of this mixture into a 6
ounce unwaxed paper cup and place on a wooden bench top. Starting twenty
minutes from the time recorded above, probe the mixture every two minutes with
a small stick until a small ball forms in the center of the container. The total time,
including mixing, required for the ball to form is regarded as the gel time.
Perform the test in a room or enclosed area maintained at 75 EF ** 4 EF and

50 *" 5% relative humidity.

Abrasion Resistance: ASTM C501, Test Method for Relative Resistance to
Wear of Unglazed Ceramic Tile by the Taber Abrader. Perform tests using a CS-
17 wheel and a 2.21 pound load for 1,000 cycles.

Adhesion to Concrete: ACI-503-R; Pull Out Test.

Flexural Creep: California Test Method 419.

Flexural Yield Strength: ASTM D-790

Surface Tension: ASTM D-971

END OF SECTION
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February 13, 2003

SPECIAL PROVISION
STP-0126(6)6

SECTION 03934S

STRUCTURAL POTHOLE PATCHING

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Repair potholes and delaminated areas on bridge deck, approach ramps, and
approach slabs.

1.2 RELATED SECTIONS
A. Section 01571: Temporary Environmental Controls
B. Section 03055: Portland Cement Concrete
C. Section 03390: Concrete Curing
D. Special Provision 03381S: Polymer Overlay.
1.3 REFERENCES
A. AASHTO M 235: Epoxy Resin Adhesives.
1.4  SUBMITTALS

A. Submit a plan for handling water approved by the ENGINEER before the water
blasting operation begins.

Structural Pothole Patching
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PART 2 PRODUCTS

2.1 MATERIALS

A. Portland Cement Concrete: Class AA(AE), 3/4 inch maximum aggregate. Refer
to Section 03055.

B. Cement: Refer to Section 03055.
C. Epoxy Resin Adhesive:
1. Type I1.
2. Choose class rating consistent with the application temperature.

3. AASHTO M 235.

D. Water: Use water containing no hazardous or toxic materials.
2.2  EQUIPMENT

A. Jackhammer: 30 pound class.

B. Water Blast Equipment:

1. Provide a complete concrete removal system capable of removing
concrete to the specified depth.
2. Equipped with a full rotation water jet. Use a water jet having an angle of

impingement of 60 degrees or less as measured from the deck surface.
2.3  TESTING AND CALIBRATING HYDRODEMOLITION EQUIPMENT

A. The ENGINEER designates a trial area to demonstrate that the equipment,

personnel, and method of operations are capable of producing results satisfactory
to the ENGINEER.

B. Do not change parameters once the operation parameters of the hydrodemolisher
are defined and satisfactorily demonstrated.

C. Maintain an inventory of common wear parts and replacement accessories for the
equipment on the job site.

Structural Pothole Patching
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PART 3 EXECUTION

3.1 PREPARATION

A. Locate all unsound concrete in the deck, approach ramps, approach slabs and
mark a rectangular area surrounding each pothole in the presence of the
ENGINEER.

1. Refer to pothole patching plan.
2. Remove any asphalt surfacing prior to sounding survey.

Structural Pothole Patching
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3.2

CONCRETE REMOVAL

A. Use either the jackhammer or hydrodemolition method described below.

B. Jackhammer Method:

1.

2.
3.

4,

Saw Cuts: Make saw cuts 1 inch deep at the rectangular limits of the
repair areas.

Remove concrete using 30 pound class jackhammer.

Operate jackhammer at an angle greater than 45 degrees as measured from
the deck surface. Protect any reinforcing steel encountered.

Pneumatic hammers heavier than 15 pound class will not be permitted for
removals in areas directly below the top reinforcing steel.

C. Hydrodemolition Method:

1.

2.

3.

Remove delaminated concrete to the required depth using hydrodemolition

methods. Required depth depends on the delamination depth.

Provide the water necessary for the hydrodemolition operation. Use water

containing no hazardous or toxic materials.

Collect water and debris from the removal operations retention basins or

sediment traps. Refer to Section 01571 and Standard Drawing EN 5.

a. Use pond liners to limit the amount of water leached into the soil
from retention basins at the ends of the bridge. Contain waste
water, along with concrete debris from the removal operation, in
holding ponds for 12 hours before discharging of the water.

b. The ponds must be equipped with a turn-down elbow to eliminate
oil or floatables from being discharged. Dispose of remaining
material in the holding ponds in the proper manner.

c. Clean all water which is returned to the stream bed of sediments
and debris. Use temporary slope drains to return water to the
stream. Do not allow water to run across traveled lane.

Light Jackhammer Removal Method:

a. Use a jackhammer to remove concrete that cannot be removed with
the water blast equipment.

b. Operate jackhammer at an angle greater than 45 degrees as
measured from the deck surface. Protect any reinforcing steel
encountered.

C. Pneumatic hammers heavier than 15 pound class will not be
permitted for removals in areas directly below the top reinforcing
steel.

D. Blow Through:

1.

If removal blows completely through the bridge deck, immediately stop
the equipment and make the necessary adjustments to limit the area of
complete concrete removal. Use sandbags to limit the flow of water
through the hole, if necessary.

Structural Pothole Patching
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2. Lower a rope through the hole and lift a 3/4 inch thick piece of plywood

large enough to cover the hole with a 2 inch overlap on all sides.

3. Secure the plywood tightly against the bottom of the slab using 1/4 inch to
1/2 inch threaded tie rods fastened to 2 x 4 studs at the top of the deck.
Remove the forms as soon as the concrete is set and patch the hole.

4. Use treated plywood to facilitate stripping.

3.3 BONDING CONCRETE

A.

Apply an epoxy resin adhesive to the repair area to assist in bonding the fresh
concrete to the hardened concrete.

1. Apply the material according to the manufacturer's specifications.

2. Keep the repair area clean until new concrete has been placed.

3.4 PATCHING CONCRETE

A.

Sandblast clean all exposed concrete surfaces and reinforcing steel prior to
placing new concrete. Place concrete within 4 hours after sandblasting has been
completed.

Provide new rebar splices to existing rebars, equivalent size, wherever a section
loss greater than 50 percent occurs.

Place concrete and strike off level with deck surface. Cure a minimum of 4 days
using the water method. Refer to Section 03390, Part 3.

Patch failure: if the patch fails to bond to the existing concrete, remove the patch
completely and repair the pothole again.

Apply pothole patching material in accordance with the recommendations of the
manufacturer and the ENGINEER.

3.5 PROTECTION

A.

Prevent debris from falling into streams, pedestrian areas, traffic areas, or railroad
tracks.

END OF SECTION
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February 20, 2003

SPECIAL PROVISION
STP-0126(6)6

SECTION 05831S

EXPANSION JOINT MODIFICATION
JOINT GLAND REPLACEMENT

PART 1 GENERAL
1.1  SECTION INCLUDES
A. Remove existing expansion joint system from sidewalk and install new expansion
Joint system at Bent 3, and 8.
B. Remove existing expansion joint gland from bridge deck and install new joint
Gland at Bent 3, 6, and 8.
1.2 RELATED SECTIONS

1.3

A. Section 03055: Portland Cement Concrete.

B. Section 03211: Reinforcing Steel and Welded Wire.

C. Section 03310: Structural Concrete.

D. Section 05120: Structural Steel.

REFERENCES

A. AASHTO M 111: Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel
Products.

B. AASHTO M 235: Epoxy Resin Adhesives.

C. AASHTO M 270: Structural Steel for Bridges.

D. AISC: American Institute of Steel Construction.

E. ASTM C 578: Rigid, Cellular Polystyrene Thermal Insulation.

Expansion Joint Modification
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F. ASTM D 395: Rubber Property-Compression Set.

G. ASTM D 412: Vulcanized Rubber and Thermoplastic Rubbers and Thermoplastic
Elastomers-Tension.

H. ASTM D 471: Rubber Property-Effect of Liquids.

L. ASTM D 573: Rubber-Deterioration in an Air Oven.

J. ASTM D 1149: Rubber Deterioration-Surface Ozone Cracking in a Chamber.
K. ASTM D 2240: Rubber Property-Durometer Hardness.

L. Federal Specification TT-S-00230:

PART 2 PRODUCTS

2.1 MATERIALS

A. Portland Cement Concrete: Class AA(AE). Refer to Section 03055.
B. Cement: Refer to Section 03055.
C. Lubricating Material: Follow Federal Specification TTS-00230.
D. Epoxy Resin Adhesive: Follow AASHTO M 235.
1. Type II.
2. Choose class rating consistent with the application temperature.

E. Reinforcing Steel (Coated): Refer to Section 03211.

F. Rigid Plastic Foam: Type 9, density of 2 Ibs/ft’. ASTM C 578.

Expansion Joint Modification
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G. Neoprene Gland: Single convolution type with the following physical properties:

Table 1
Property Method Requirements ASTM
Tensile Strength, min. psi 2,000 D412
Elongation at break, min. percent 250 D 412
Hardness, Type A Durometer (modified) 55+5 D 2240
Compression Set, 70 hr. at 212 degrees F. | 40 percent D 395
Method B (modified)
Oven Aging, 70 hr. at 212 degrees F. D 573
Tensile Strength. Loss, max. 20 percent
Elongation, loss, max. 20 percent
Hardness, Type A Durometer (points 0to+10
change)
Oil Swell, ASTM Oil 3, 70 hr at 212 45 percent D471
degrees F. Weight Change, max
Ozone Resistance, 20 percent Strain, 300 No cracks D 1149
pphm in air 70 hr. at 104 degrees F.
(modified)
2.2 JOINT SYSTEM
A. Use Watson-Bowman 3” neoprene foam compression seal model “Wabo
Inverseal” system.
2.3  JOINT GLAND
A. Field verify the existing steel extrusion system, use the correct joint gland type

and size from only one brand of the following alternates.
1. Wabo Strip Seal System

2. Structural Accessories Strip Seal System

3. D. S. Brown Strip Seal System

Expansion Joint Modification
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PART 3 EXECUTION

3.1 CONCRETE REMOVAL

A. Repair spalling, damaged concrete, retaining existing reinforcing steel in place.
All repairs shall be made as directed by the ENGINEER.

B. Use jackhammer method to remove existing concrete.
1. Partial Depth Removal: Use 30-pound class hand operated jackhammers or
smaller.
2. Full Depth Removal: Use 90-pound class hand operated jackhammers or
smaller.

3. Operate jackhammers at an angle greater than 45 degrees as measured from
the deck surface.

C. Prevent debris from falling into pedestrian areas, traffic areas and on railroad
tracks.

3.2 REINFORCING STEEL

A. Existing Reinforcing Steel: Clean steel that remains in place thoroughly of all
corrosion and adhering materials by sandblasting.

B. New Reinforcing Steel: Place coated reinforcing steel after sandblasting
operations are complete.

33 SYSTEM INSTALLATION

A. Install expansion joint system according to the manufacturer's recommendations.
B. A factory-trained representative must be present during setting of the system,

contact Steve Brandt at 909-867-2161 during placement of concrete, installation
of neoprene seal element, and during the watertight integrity test.

3.4 JOINT WIDTH

A. Form the joint width, as shown on the plans, using rigid plastic foam. Anchor
securely.
B. Place rigid plastic foam between sections of concrete parapet to maintain

separation of sections.

Expansion Joint Modification
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3.5

3.6

3.7

PLACE CONCRETE

A.

Clean concrete and steel surfaces before coating with an epoxy adhesive. Follow
adhesive manufacturer's application instructions.

B. Place Concrete according to Sections 03055 and 03310.

INSTALL JOINT GLAND

A. Install the new gland according to the manufacturer's installation procedure.

B. The neoprene seals shall be in continuous lengths spanning the entire roadway
Width.

C. Clean the full perimeter on the wall of the steel extrusion.

D. Lubricate the full perimeter on the walls of the steel extrusion cavity before

installing the neoprene gland.

WATERTIGHT INTEGRITY TEST

Joint areas must be capable of holding water for 15 minutes without leaking.

If joint areas fail the test, remove any leaking seals, clean steel extrusion grooves,
and reinstall the seals.

Install new seals when leakage persists.

END OF SECTION
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February 20, 2003

SPECIAL PROVISION
STP-0126(6)6

SECTION 07923S

HOT POURED JOINT SEALER

PART 1 GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A. This work shall consist of furnishing and placing joint sealer between approach
ramps and approach slabs in accordance with these specifications or as ordered by
the ENGINEER.

RELATED SECTIONS

A. Section 03152: Concrete Joint Control.

CERTIFICATION
A. Submit the manufacturer's certification of compliance for all shipments.
DELIVERY

A. Deliver packaged material in unopened packages with labels clearly indicating the
following:

Name of manufacturer

Manufacturer's product name or product number

Manufacturer's batch or lot number

The application temperature range

The recommended application temperature and the safe heating

temperature range

M

Hot Poured Joint Sealer
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PART 2 PRODUCTS
2.1  MATERIALS
A. Joint Sealer, Hot Poured: This material shall consist of a hot applied, single
component, low-modulus elastic sealant meeting the requirements of AASHTO M
301. The sealant shall allow up to 200% elongation at temperatures down to —20
degrees C.
PART 3 EXECUTION
3.1 JOINT SEALANT REPAIR
A. Completely remove old sealant.
B. Clean out joint completely using water blasting, sand blasting or compressed air.
C. Repair adjacent concrete as needed, using a form to leave straight vertical edge
for sealant installation.
D. A good bond with the existing concrete is required, and a bonding agent may be
needed.
E. Use a form to leave a straight vertical edge for sealant installation when replacing
concrete materials.
3.2  APPLICATION
A. The new sealant materials shall be heated, maintained, and placed as
recommended by the sealant manufacturer.
B. Primer materials shall be applied strictly as specified by the joint sealer
manufacturer on the surfaces to which the joint sealer is intended to adhere.
Primed surfaces which may have been contaminated by dirt or other foreign
material shall be cleaned and primed again prior to the application of the joint
sealer.
C. The hot sealant shall be poured into the joint in a single layer, except where lateral

flow is a problem. The joint shall be slightly overfilled and the excess sealer shall
be leveled with a U or V shaped squeegee to provide a thin layer of sealer spread
over the horizontal pavement surfaces next to the joint.

Hot Poured Joint Sealer
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D. Any joint sealer that is not completely bonded to the surface after being in place
for 72 hours shall be removed, the joint prepared again and the application
repeated as specified.

F. Replace the sealant material picked up or pulled out at the Contractor's expense.

The Contractor will remain liable for any damage to the traveling public resulting
from sealant application or sealant pull out.

3.2 JOINT PROTECTION

A. The completed joint shall be protected against damage from traffic during the
curing time.

END OF SECTION
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